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BID FORM 
 

TO:  The Town of Los Gatos, County of Santa Clara,  
  State of California, herein called Owner 
 
FROM: _____________________________, herein called Contractor 
 
A. UNIT PRICE SCHEDULE  
 
Pursuant to and in compliance with your Notice to Contractors and the Contract Documents relating to the 
PROJECT #19-811-9901 Annual Street Repair and Resurfacing (Slurry Seal/Rubber Cape Seal), 
including Addenda No. _______, _______, _______, the undersigned bidder, having become thoroughly 
familiar with the terms and conditions of the Contract Documents and with the local conditions affecting 
the performance and the costs of the Work at the place where the Work is to be done, and having 
inspected the site in all particulars, hereby proposes and agrees to fully perform the work within the time 
stated and in strict accordance with the Contract Documents (including the furnishing of any and all labor 
and materials) and do all the work required to construct and to complete said work in accordance with the 
Contract Documents, and that Contractor will take in full payment therefore the amounts shown on the 
following unit price schedule:  

  



BASE BID:

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

1. 10-2 Traffic Control L.S. 1

2. 10-2 Changeable Message Signs EA. 2

3. 10-3 Adjust Storm Manhole to Grade EA. 18

4. 10-3 Adjust Survey Monument Cover to 
Grade

EA. 56

5. 10-3 Adjust Pull Box to Grade EA. 1

6. 10-3 Adjust EBMUD Vault Cover to Grade EA. 1

7. 10-3 Remove and Replace HMA Ring (2" 
Depth)-Manhole

EA. 15

8. 10-3 Remove and Replace HMA Ring (2" 
Depth)-Monument

EA. 15

9. 10-4 Hot Mix Asphalt Leveling Course Ton 1,400

10. 10-5 4" Depth Digouts S.F. 10,000

11. 10-6 Asphalt Crack Sealing L.S. 1

12. 10-7 Asphalt Rubber Cape Seal S.Y. 19,000

13. 10-7 Asphalt Rubber Chip Seal S.Y. 1,300

14. 10-7 Slurry Seal (Black Aggregate) S.Y. 246,000

15. 10-8 Pavement Marker and Striping Removal L.S. 1

16. 10-10 Detail 9 Striping - Thermoplastic L.F. 3,890

17. 10-10 Detail 22 Striping - Thermoplastic L.F. 12,170

18. 10-10 Detail 25 Striping - Thermoplastic L.F. 110

19. 10-10 Detail 27B Striping - Thermoplastic L.F. 3,470

20. 10-10 Detail 38 Striping - Thermoplastic L.F. 820

21. 10-10 Detail 40 Striping - Thermoplastic L.F. 100

SCHEDULE OF QUANTITIES
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SCHEDULE OF QUANTITIES
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22. 10-10 Limit Line (Stop Line) - Thermoplastic L.F. 3,200

23. 10-10 Yield Line-TLG Std. TR-B (L.F.) - 
Thermoplastic

L.F. 55

24. 10-10 Crosswalk - Thermoplastic L.F. 3,450

25. 10-10 Croswalk-TLG Std. ST-261 - 
Thermoplastic

L.F. 30

26. 10-10 Croswalk-TLG Std. ST-261 (Yellow) - 
Thermoplastic

L.F. 170

27. 10-10 4" Hatch (Yellow) - Thermoplastic L.F. 50

28. 10-10 "HUMP" Legend - Thermoplastic EA. 4

29. 10-10 "STOP" Legend - Thermoplastic EA. 128

30. 10-10 "AHEAD" Legend - Thermoplastic EA. 17

31. 10-10 "SLOW" Legend - Thermoplastic EA. 1

32. 10-10 "SCHOOL" Legend - Thermoplastic EA. 1

33. 10-10 "PED" Legend - Thermoplastic EA. 3

34. 10-10 "XING" Legend - Thermoplastic EA. 3

35. 10-10 "KEEP" Legend - Thermoplastic EA. 8

36. 10-10 "CLEAR" Legend - Thermoplastic EA. 8

37. 10-10 "15" Legend - Thermoplastic EA. 3

38. 10-10 "20" Legend - Thermoplastic EA. 2

39. 10-10 "25" Legend - Thermoplastic EA. 21

40. 10-10 Speed Hump Marking-TLG Std. ST-260 
- Thermoplastic

EA. 10

41. 10-10 Type I Arrow - Thermoplastic EA. 8

42. 10-10 Type I (24') Arrow - Thermoplastic EA. 2

43. 10-10 Type IV (L) Arrow - Thermoplastic EA. 6

44. 10-10 Type IV (R) Arrow - Thermoplastic EA. 2
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45. 10-10 Type VII (L) Arrow - Thermoplastic EA. 4

46. 10-10 Type VII (R) Arrow - Thermoplastic EA. 2

47. 10-10 Shared Roadway Bicycle Marking - 
Thermoplastic

EA. 34

48. 10-10 On-Street Parking "T" - Thermoplastic EA. 263

49. 10-10 Blue Fire Hydrant Marker 
(Revocable)

EA. 20

50. 10-11 Install New R1-5 Sign on New Post EA. 1

51. 10-11 Relocate Existing R26(S) on New Post EA. 1

52. 10-11 Remove Existing and Install New SW24-
2(CA) Sign on Existing Post 

EA. 1

53. 10-11 Install New SW24-3(CA) on Existing 
Light Pole 

EA. 1

54. 10-11 Remove Existing Sign and Post and 
Install New W11-15 Sign and Post 

EA. 1

BASE BID TOTAL (ITEMS #1-54): $

ADD. ALTERNATE 1 (Kennedy Rd.):

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

A1.1. 10-3 Adjust Storm Manhole to Grade EA. 2

A1.2. 10-3 Adjust Sanitary Sewer Manhole to 
Grade (Revocable)

EA. 2

A1.3. 10-3 Adjust Survey Monument Cover to 
Grade

EA. 3

A1.4. 10-4 Hot Mix Asphalt Leveling Course Ton 30

A1.5. 10-5 4" Depth Digouts S.F. 1,000

A1.6. 10-6 Rubber Cape Seal S.Y. 11,000

A1.7. 10-10 Detail 22 Striping - Thermoplastic L.F. 1,365

A1.8. 10-10 Detail 27B Striping - Thermoplastic L.F. 2,000

A1.9. 10-10 Limit Line (Stop Line) - Thermoplastic L.F. 106

A1.10. 10-10 Croswalk-TLG Std. ST-261 - 
Thermoplastic

L.F. 50
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A1.11. 10-10 "STOP" Legend - Thermoplastic EA. 4

A1.12. 10-10 "AHEAD" Legend - Thermoplastic EA. 1

A1.13. 10-10 "KEEP" Legend - Thermoplastic EA. 1

A1.14. 10-10 "CLEAR" Legend - Thermoplastic EA. 1

A1.15. 10-10 Type I (24') Arrow - Thermoplastic EA. 1

A1.16. 10-10 Type IV (L) Arrow - Thermoplastic EA. 1

A1.17. 10-10 Type IV (R) Arrow - Thermoplastic EA. 1

A1.18. 10-11 Install New R4-11 Sign and Post EA. 10

ADD. ALTERNATE 1 TOTAL (ITEMS #A1.10-A1.18): $

ADD. ALTERNATE 2 (Cerro Vista Ct., Cerro Vista Dr., Santa Rosa Dr.):

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

A2.1. 10-3 Adjust Storm Manhole to Grade EA. 3

A2.2. 10-3 Adjust Sanitary Sewer Manhole to 
Grade (Revocable)

EA. 4

A2.3. 10-3 Adjust Survey Monument Cover to 
Grade

EA. 2

A2.4. 10-3 Adjust Water Valve Cover to Grade 
(Revocable)

EA. 2

A2.5. 10-4 Hot Mix Asphalt Leveling Course Ton 300

A2.6. 10-5 4" Depth Digouts S.F. 2,000

A2.7. 10-6 Rubber Cape Seal S.Y. 6,400

A2.8. 10-6 Slurry Seal (Black Aggregate) S.Y. 3,000

A2.9. 10-10 Detail 22 Striping - Thermoplastic L.F. 1,365

A2.10. 10-10 Limit Line (Stop Line) - Thermoplastic L.F. 106

A2.11. 10-10 "STOP" Legend - Thermoplastic EA. 4

ADD. ALTERNATE 2 TOTAL (ITEMS #A2.1-A2.11): $
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ADD. ALTERNATE 3 (Alexander Ave., Bachman Ave., Belmont Ave., Isabella Ct., La Rinconada Dr.):

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

A3.1. 10-3 Adjust Sanitary Sewer Manhole to 
Grade (Revocable)

EA. 4

A3.2. 10-3 Adjust Survey Monument Cover to 
Grade

EA. 3

A3.3. 10-4 Hot Mix Asphalt Leveling Course Ton 20

A3.4. 10-5 4" Depth Digouts S.F. 900

A3.5. 10-6 Slurry Seal (Black Aggregate) S.Y. 11,000

A3.6. 10-10 Detail 22 Striping - Thermoplastic L.F. 125

A3.7. 10-10 Limit Line (Stop Line) - Thermoplastic L.F. 95

A3.8. 10-10 "STOP" Legend - Thermoplastic EA. 6

A3.9. 10-10 "25" Legend - Thermoplastic EA. 1

A3.10. 10-10 "Handicap Symbol" Legend - 
Thermoplastic

EA. 1

ADD. ALTERNATE 3 TOTAL (ITEMS #A3.1-A3.10): $

ADD. ALTERNATE 4 (West Valley Sanitation District Utility Adjustment):

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

A4.1. 10-3 Adjust Sanitary Sewer Manhole to 
Grade

EA. 61

ADD. ALTERNATE 4 TOTAL (ITEM #A4.1): $

ADD. ALTERNATE 5 (San Jose Water Utility Adjustment):

ITEM
NO.

SPEC.
SECTION

ITEM DESCRIPTION UNIT
EST.
QTY.

 UNIT
PRICE 

EXTENSION

A5.1. 10-3 Adjust Water Valve Cover to Grade EA. 34

ADD. ALTERNATE 5 TOTAL (ITEM #A5.1): $

GRAND TOTAL BID (BASE BID + ADD. ALTERNATE 1-5 BIDS): $

A class A California Contractor's License is required.

Project #19-811-9901 Annual Street Repair and 
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B. BID FORM 
 
The quantities shown on this bid form are approximate only, being given as a basis for the comparison of 
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will 
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the 
work as may be deemed necessary or advisable by the Director of Parks & Public Works. This bid will be 
rejected if bidder fails to provide a bid for each item. The Owner reserves the right to make a comparison 
of bids based on any combination of the above alternate bid items. 
 
C. RESERVATION 
 
It is understood that the Owner reserves the right to reject this bid, but that this bid shall not be withdrawn 
for a period of 60 days from the date prescribed for its opening. 
 
D. SUBCONTRACTORS 
 
Attached hereto and incorporated herein is the complete and entire list of subcontractors to be employed 
by the undersigned in the performance of the work. 
 
E. NOTICE  
 
If written notice of the acceptance of this bid is mailed or delivered personally to the undersigned within 
60 days after the date set for the opening of this bid, or at any time thereafter before it is withdrawn, the 
undersigned  bidder shall execute and deliver the Contract Documents to Owner in accordance with this 
bid as accepted, and will also furnish and deliver to Owner the Performance Bond, Labor and Material 
Bond as specified, and proof of insurance coverage as required in Part I, under “Construction 
Agreement,” of these Specifications, all within 10 calendar days after personal delivery or after deposit in 
the mails, of the notification of acceptance of this bid. The above mentioned bonds shall be satisfactory 
to, and on the forms approved by Owner. 
 
Notice of acceptance or request for additional information may be addressed to the undersigned at the 
address set forth below. 
 
F. DISCLOSURE  
 
The undersigned declares that this bid is not made in the interest of or on behalf of any undisclosed 
person, partnership, company, association, organization or corporation; that the bid is genuine and not 
collusive or sham; that the undersigned has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid and has not directly or indirectly colluded or agreed with any bidder or 
anyone else to put in a sham bid or to refrain from bidding; that the undersigned has not directly or 
indirectly sought by agreement, communication or conference with anyone to fix his/her bid price or the 
bid price of any other bidder, or to fix any overhead, profit or cost element of such bid price or of that of 
any other bidder, or to secure any advantage against the Town of Los Gatos or anyone interested in the 
proposed Contract; that the only persons or parties interested in this bid as principals are those named 
herein; that all statements contained in this bid are true; that the undersigned has not directly or indirectly, 
submitted his/her bid price or any breakdown thereof, or the contents thereof, or divulged  
information or data relative thereto, to any other persons, partnership, corporation, or association except 
to such person or persons as have a direct financial interest in bidder's general business; and that the 
undersigned has not accepted any bid from any subcontractor or materialperson through any bid 
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depository, the Bylaws, Rules or Regulations of which prohibit or prevent the undersigned from 
considering any bid from any subcontractor or materialperson, which is not processed through said bid 
depository, or which may prevent any subcontractor or materialperson from bidding to any general 
contractor who does not use the facilities of or accept bids from or through such bid depository; and that 
the undersigned has not paid, and will not pay, any fee to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or 
sham bid. 
 
G. WORDS AND PHRASES  
 
Wherever in this bid an amount is stated in both words and figures, in case of discrepancy between words 
and figures, the words shall prevail; if all or any portion of the proposal is required to be given in unit 
prices and totals and a discrepancy exists between any such unit prices and totals so given, the unit prices 
shall prevail. 
 
H. CERTIFICATION 
 
The undersigned certifies that the Contract Documents have been thoroughly read and understood and 
that, except as may be specifically noted and contained in addenda, there are no discrepancies or 
misunderstandings as to the meaning, purpose or intent of any provision in the Contract Documents or as 
to the interpretation of the same. The undersigned hereby incorporates by reference, the same as though 
set out in full, all provisions of the Notice to Contractors and Information for Bidders published by Owner 
and pertaining to the work described in this bid. 
 
Accompanying this bid is                                  [insert words "cash", "cashier's check", "certified check", 
or "bidder's bond", as the case may be], in amount equal to at least 10% of total of the bid, naming the 
Owner as Obligee or Payee, as applicable. 
 
The names of all persons interested in the foregoing bid as principals are as follows: 
 
IMPORTANT NOTICE:  If bidder or other interested person is a corporation, give legal name of corporation, state where 
incorporated and names of the president and secretary thereof; if a partnership, give name of the firm, also names of all individual 
co-partners composing firm; if bidder or other  interested person is an individual, give first and last names in full. 
 
 
 
  
  
  
I. LICENSING 
 
The undersigned is licensed in accordance with State Law providing for the registration of Contractors, 
License No. ____________. [A class "A" California Contractor’s License is required.] The License 
expiration date is ______________. No payment for work or material under this Contract will be made by 
Owner unless and until the Owner receives verification from the State Registrar of Contractors that the 
records of the Contractor's State License Board indicate the successful bidder was properly licensed at the 
time the Contract was awarded. 
 
Any bidder not so licensed shall be subject to all legal penalties imposed by law, including, but not 
limited to, an appropriate disciplinary action by the Contractor's State License Board. 
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In addition, failure of the bidder to obtain and maintain proper and adequate licensing for the Contract 
shall constitute a failure to execute or perform this Contract and shall result in the forfeiture of the 
security of the bidder.  The representations made herein are under penalty of perjury. 
 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth below, together with 
the signature of the officer or officers authorized to sign contracts on behalf of the corporation; if bidder is a 
co-partnership, the name of the firm shall be set forth below, together with the signatures of the partner or 
partners authorized to sign contracts in behalf of the co-partnership; and if bidder is an individual, his/her 
signature shall be placed below. 

 
I declare under penalty of perjury that I have the authority to execute this bid form and that the foregoing 
is true and correct. 
 
BIDDER: ____________________________________________________________________________ 
 (FIRM NAME)  
 
SIGNATURE: _____________________________ PRINTED NAME: __________________________ 
 
TITLE: ___________________________________ DATE: ____________________________________ 
 
ADDRESS / TELEPHONE / E-MAIL: _____________________________________________________ 
 
_____________________________________________________________________________________  
 
DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: ______________ 
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LIST OF SUBCONTRACTORS 
 
In compliance with the provisions of §§4100-4107 of the Public Contracts Code of the State of California, 
and any amendments thereof, the undersigned bidder has set forth below the name and the location of the 
place of business of each subcontractor who will perform work or labor or render service to the 
undersigned in or about the construction of the Work to be performed under the Contract Documents to 
which the attached bid is responsive, or of a person who will, off the job site, specially fabricate a portion 
of the Work or improvement according to detailed drawings contained in the Standard Specifications, 
Part II, and the portion of the Work which will be done by each such subcontractor or person that will be 
in an amount in excess of ½ of 1% of the prime Contractor's total bid, or $10,000, whichever is greater. 
Prime Contractor shall list the California Department of Industrial Relations (DIR) number for all 
subcontractors working on the project. 
 
DIVISION OF  SUBCONTRACTOR  COST OF  ADDRESS  DIR # 
WORK       WORK  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                                    
       (Bidder’s Signature) 
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BIDDER'S BOND 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
That we,                                                          as Principal, and ________________________  as Surety, 
are held and firmly bound unto the Town of Los Gatos, a municipal corporation of the State of California 
(hereinafter called "Town") in the penal sum of 10% of the total aggregate amount of the bid of the 
Principal above named, submitted by said Principal to the Town for the Project listed below, for the 
payment of which sum in lawful money of the United States, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. In no case shall the liability of the Surety hereunder exceed the sum of 
______________________________________________________ ($                                          ) dollars. 
 

 Project #19-811-9901 Annual Street Repair and Resurfacing (Slurry Seal/Rubber Cape Seal) 
 
The condition of this obligation is such that a bid to the Town for this project, for which bids are to be 
opened on Thursday, February 13, 2020, at 2:00 p.m., has been submitted by Principal to Town: 
 
 
BID TOTAL from BID SCHEDULE: ______________________________ 
 
 
The quantities shown on the bid form are approximate only, being given as a basis for the comparison of 
bids, and the Owner does not, expressly or by implication agree that the actual amount of work will 
correspond therewith, but reserves the right to increase or decrease the amount or class or portion of the 
work as may be deemed necessary or advisable by the Director of Parks & Public Works. 
 
NOW THEREFORE, if the Principal is awarded the Contract and within the time and manner required 
under the Specifications, after the prescribed forms are presented to the Principal for signature, enters into 
a written contract, in the prescribed form, in accordance with the bid, and files 2 bonds with the Town, to 
guarantee faithful performance of the Contract and to guarantee payment for labor and materials as 
provided by law as well as files insurance certificates and equal employment opportunity documentation 
required under the bid, then this obligation shall be null and void; otherwise, it shall remain in full force. 
 
In the event suit is brought upon said bond by Town, and judgment is recovered, the Surety shall pay all 
costs incurred by Town in such suit, including a reasonable attorney's fee to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this               day of  
                                                    , 20      . 
 
 
PRINCIPAL: 
 
       
(Seal) 
 
                                                                      
(Seal) 
 
                                                                       
(Seal) (Principal) 
 
                                                                       
(Address) 
 
                                                                      
(City, State, Zip) 
 
 
                                                                      
(Phone Number) 
 
 

SURETY: 
 
                                 
(Seal) 
 
                                 
(Seal) 
 
                                 
(Seal) (Principal) 
 
                                 
(Address) 
 
                                  
(City, State, Zip) 
 
 
                                 
(Phone Number) 

 
 
NOTE: Attach Notary Acknowledgment for signatures of those executing for PRINCIPAL (owner) and 

SURETY. 
 



 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT DOCUMENTS
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CONSTRUCTION AGREEMENT 

 
 
 This Agreement is dated for identification this ____ day of ________, 2020, and is made by and 
between the TOWN OF LOS GATOS, a California municipal corporation, whose address is 110 East 
Main Street, Los Gatos, California 95030 (hereinafter "TOWN"), and (CONTRACTOR NAME), whose 
address is (CONTRACTOR ADDRESS) (hereinafter "CONTRACTOR"). 
 
 NOW, THEREFORE, the parties agree: 
 

ARTICLE I:  WORK TO BE DONE AND DOCUMENTS FORMING THE CONTRACT. 
 
 That for and in consideration of the payments and agreements hereinafter mentioned, to be made 
and performed by the said TOWN, and under the conditions expressed in the two bonds hereunto 
annexed, the said CONTRACTOR agrees with the said TOWN, at his own proper cost and expense, to do 
all the work and furnish all the materials and equipment necessary to construct and complete, in 
accordance with the plans and specifications hereinafter mentioned, in a good, workmanlike and 
substantial manner, under the supervision of the Town Engineer, or his, of the TOWN OF LOS GATOS, 
California, all the works and improvements described, mentioned and set forth in those plans and 
specifications on file in the Office of the Parks and Public Works of said TOWN, entitled: 
 

"Plans and Specifications for 
 Project #19-811-9901 Annual Street Repair and Resurfacing (Slurry Seal/Rubber Cape Seal)” 

 
which said plans and specifications and all the documents therein contained, including the TOWN OF 
LOS GATOS's Standard Provisions, are hereby specially referred to and by such reference made part of 
this contract. 
 

ARTICLE II:  CONTRACTOR'S ACCEPTANCE 
 
 CONTRACTOR agrees to receive and accept the prices shown on Exhibit "A," which is attached 
hereto and incorporated by reference herewith, as full compensation for furnishing all materials and 
equipment and for doing all the work described in the contract documents; also for all loss or damage as 
provided in the contract documents in the prosecution of the work until its acceptance by the Town 
Council of the TOWN OF LOS GATOS, and for well and faithfully completing the work, and the whole 
thereof, in the manner and according to the contract documents, plans and specifications, and the 
requirements of the Town Engineer. 
 

ARTICLE III:  ACCEPTANCE BY TOWN 
 
 The said TOWN hereby promises and agrees with the said CONTRACTOR to employ, and does 
hereby employ the said CONTRACTOR to provide the materials and to do the work according to the 
terms and conditions herein contained and referred to, for the prices aforesaid, and hereby contracts to pay 
the same at the time, in the manner and upon the conditions above set forth; and the said parties for 
themselves their heirs, executors, administrators, successors and assigns, do hereby agree to the full 
performance of the covenants herein contained. 
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ARTICLE IV:  COMPLETION OF AGREEMENT 
 
 Reference is made to Part I – Page 1 of the TOWN's Project Specifications Notice to Contractors 
which are hereby made a part of this contract.  Inasmuch as the work called for under this contract 
concerns a needed public improvement, the time of performance and completion of this work is of the 
essence of this contract.  It is expressly understood and agreed by the parties hereto that all the work 
called for under this contract, in all its parts and requirements, shall be completed fifty (50) working days 
from Notice to Proceed. 
 

ARTICLE V:  HOURS OF LABOR 
 
 The CONTRACTOR shall forfeit, as a penalty, to the TOWN, Twenty-Five Dollars ($25) for 
each workman employed in the execution of the contract by him or by any subcontractor for each 
calendar day during which any workman is required or permitted to labor more than eight (8) hours in 
violation of the provisions of Sections 1810-1815 inclusive of the Labor Code and all amendments 
thereto. 
 

ARTICLE VI:  APPRENTICES 
 
 Attention is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the Labor Code 
governing the employment of apprentices by the CONTRACTOR or any subcontractor under him.  
CONTRACTOR and any of his subcontractors shall comply with the requirements of said sections of the 
Labor Code; CONTRACTOR shall have full responsibility for compliance with the said sections 
regardless of any other contractual or employment relationships alleged to exist. 
 
 Information relative to apprenticeship standards and other requirements may be obtained from the 
Director of Industrial Relations ex officio the Administrator of Apprenticeship, San Francisco, California 
or from the Division of Apprenticeship Standards at its branch offices. 
 

ARTICLE VII:  NONDISCRIMINATION 
 
 The CONTRACTOR sub recipient or subcontractor shall not discriminate on the basis of race, 
color, national origin or sex in the performance of this contract.  CONTRACTOR shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.   
 

Failure by CONTRACTOR to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as recipient deems appropriate. 
 

ARTICLE VIII:  INDEPENDENT CONTRACTOR 
 
 It is agreed that CONTRACTOR is an independent contractor, and all persons working for or 
under the direction of CONTRACTOR are CONTRACTOR's agents, servants and employees, and said 
persons shall not be deemed agents, servants or employees of TOWN. 
 
 

ARTICLE IX:  OWNERSHIP OF DATA AND DOCUMENTS 
 
 CONTRACTOR agrees that all records, specifications, data, maps, designs, graphics, writings, 
recordings and other tangible materials regardless of form or format, including, without limitation, 
electronically transmitted documents and ACAD files, and other collateral materials collected, compiled, 
drafted, prepared, produced and/or generated in the performance of this Agreement shall be the property 
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of TOWN.  CONTRACTOR shall regularly provide such documents to TOWN upon TOWN's request.  
In the event that this Agreement is terminated prior to completion of the scope of work, CONTRACTOR 
shall provide all such data and documents to TOWN forthwith. 
 

ARTICLE X:  INSURANCE 
 
 a. Commercial General Liability/Automobile Liability Insurance: 
 
  CONTRACTOR shall obtain and maintain Commercial General Liability insurance and 
Automobile Liability insurance in the amount of One Million Dollars ($1,000,000) per occurrence.  If a 
general aggregate limit is used, either the general aggregate limit shall apply separately to this contract or 
the general aggregate limit shall be twice the required occurrence limit.  CONTRACTOR's insurance 
coverage shall be written on an occurrence basis. 
 
 b. Workers' Compensation Insurance: 
 
  CONTRACTOR shall obtain and maintain statutory Workers' Compensation insurance 
and Employer's Liability insurance in the amount of One Million Dollars ($1,000,000) per accident. 
 
  CONTRACTOR is familiar with the Workers' Compensation laws of California 
(generally contained in Section 3700 of the Labor Code), including those provisions which provide for 
specific exemptions from the requirement that all employers must carry Workers' Compensation 
insurance, and CONTRACTOR maintains they are exempted under the law from the requirement to 
maintain Workers' Compensation insurance coverage. 
 
 In addition, during the term of any work for TOWN under said agreement:  (1) CONTRACTOR 
will not employ any person in any manner so as to become subject to the Workers' Compensation laws of 
California, or (2) should CONTRACTOR become subject to the Workers' Compensation provisions of 
Section 3700 of the Labor Code for any reason, CONTRACTOR shall forthwith comply with those 
provisions and send evidence of financial compliance to TOWN. 
 
  c. Acceptability of Insurers:  Insurance is to be placed with insurers with a current Best 
Rating of A:VII unless otherwise acceptable to TOWN. 
 
  d. Verification of Coverage:  Insurance, deductibles or self-insurance retentions shall be 
subject to TOWN's approval.  Original Certificates of Insurance with endorsements shall be received and 
approved by TOWN before work commences, and insurance must be in effect for the duration of the 
contract.  The absence of insurance or a reduction of stated limits shall cause all work on the project to 
cease.  Any delays shall not increase costs to TOWN or increase the duration of the project. 
 
 e. Other Insurance Provisions: 
 
   (1) The TOWN OF LOS GATOS, its officers, officials, employees and volunteers 
are to be covered as additional insured by Endorsement CG 20 10 11 85 or other endorsement approved 
by Town Attorney for Commercial General and Automobile Liability coverage. 
 
   (2) For any claims related to this project, CONTRACTOR's insurance coverage shall 
be primary and any insurance or self-insurance maintained by TOWN, its officers, officials, employees 
and volunteers shall not contribute to it. 
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   (3) Each insurance policy required shall be endorsed that a thirty (30) day notice be 
given to TOWN in the event of cancellation or modification to the stipulated insurance coverage. 
 
  (4) In the event CONTRACTOR employs subcontractors as part of the work covered 
by this Agreement, it shall be the responsibility of CONTRACTOR to ensure that all subcontractors 
comply with the same insurance requirements that are stated in this Agreement. 
 
  (5) Approval of the insurance by TOWN or acceptance of the Certificate of 
Insurance by TOWN shall not relieve or decrease the extent to which CONTRACTOR may be held 
responsible for payment of damages resulting from CONTRACTOR's services or operation pursuant to 
this Agreement, nor shall it be deemed a waiver of TOWN's rights to insurance coverage hereunder. 
 
  (6) If, for any reason, CONTRACTOR fails to maintain insurance coverage that is 
required pursuant to this contract, the same shall be deemed a material breach of contract.  TOWN, at its 
sole option, may terminate this contract and obtain damages from CONTRACTOR resulting from said 
breach.  Alternately, TOWN may purchase such required insurance coverage, and without further notice 
to CONTRACTOR, TOWN may deduct from sums due to CONTRACTOR any premium costs advanced 
by TOWN for such insurance. 
 

ARTICLE XI:  HOLD HARMLESS 
 
 CONTRACTOR hereby agrees to and shall hold TOWN, its elective and appointive boards, 
commissions, officers, agents, registered volunteers, and employees harmless from any liability for 
damage or claims for damage for personal injury, including death, as well as from claims for property 
damage and any other claims of any sort whatsoever, including, but not limited to, any liabilities, claims, 
losses, or expenses in any manner caused by, arising out of, or in connection with, either directly or 
indirectly, the construction or installation of the work, the guarding of the work, the use of improper 
materials in construction of the work, or the negligent, willful, or intentional acts or omissions by 
CONTRACTOR or CONTRACTOR's subcontractors, agents, or employee operations under this 
Agreement, whether such operations by CONTRACTOR or by any of CONTRACTOR's subcontractors, 
or by any one or more persons directly or indirectly employed by, or acting as agent for CONTRACTOR 
or any of CONTRACTOR's subcontractors during the progress of the work or at any time before its 
completion and final acceptance, excepting suits and actions brought by the CONTRACTOR for default 
of this Agreement or arising from the sole active negligence or willful misconduct of the TOWN.  The 
Town Council may retain so much of the money due to the CONTRACTOR as shall be reasonably 
necessary to protect the TOWN, until disposition has been made of such suits or claims for damages as 
aforesaid. 
 
 CONTRACTOR agrees to and shall pay TOWN's cost of defense (or, at the sole option of the 
TOWN, CONTRACTOR shall defend with counsel approved by the TOWN Attorney) and indemnify 
TOWN and its elective and appointive boards, commissions, officers, agents, and employees from any 
suits or actions at law or in equity arising out of the execution, adoption or implementation of this 
Agreement (exclusive of any such actions brought by CONTRACTOR), such indemnification to include 
all costs of defense, judgments, and any awards of attorneys' fees. 
 
 Should any accident or incident causing death, personal injury or property damage occur between 
the date CONTRACTOR is notified that its General Liability and/or Workers Compensation Insurance is 
canceled and the effective date of such cancellation, CONTRACTOR's obligation to indemnify, defend 
and save harmless the TOWN, as provided for hereinabove, shall in no manner be affected by the fact that 
the TOWN had not received the notice of cancellation prior to the date of such accident or incident. 
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ARTICLE XII:  BONDING REQUIREMENT 
 
 CONTRACTOR agrees to post a Faithful Performance Bond and a payment bond for Labor and 
Materials, or other guarantees, in the required amounts upon bond forms provided by the TOWN, 
guarantying the performance of the terms of this Agreement.  Surety issuing bonds for CONTRACTOR 
shall be approved by the U.S. Department of Treasury's Financial Management Service and shall be listed 
on the most current Treasury Circular 570 as contained in the Federal Register. 
 
Contractor agrees to allow five percent of the faithful performance bond to remain in effect for a period of 
two years following Town Council project acceptance as guarantee for any needed repair or replacement 
caused by defective materials and workmanship. 
 

ARTICLE XIII:  MAINTENANCE AND GUARANTY 
 
 CONTRACTOR shall promptly repair, replace, restore, or rebuild, as the TOWN may determine, 
any finished product in which defects of materials or workmanship may appear or to which damage may 
occur because of such defects, during a two (2) year period subsequent to the date of final acceptance. 
 
 This article does not in any way limit the guaranty on any items for which a longer guaranty is 
specified or on any items which a manufacturer gives a guaranty for a longer period, nor does it limit the 
other remedies of the TOWN in respect to a latent defect, fraud or implied warranties.  CONTRACTOR 
shall furnish the TOWN all appropriate guaranties or warranty certificates upon completion of the project. 
 

ARTICLE XIV:  SHORING FOR TRENCHES 
 
 If the contract specifies an expenditure of Twenty-Five Thousand Dollars ($25,000) or greater for 
trenching, and if the depth of the trench is five feet (5') or more, then Section 6705 of the Labor Code 
shall also be applicable. 
 

ARTICLE XV:  APPLICABLE LAWS AND ATTORNEY'S FEES 
 
 This Agreement shall be construed and enforced pursuant to the laws of the State of California.  
Should any legal action be brought by a party for breach of this Agreement or to enforce any provision 
herein, the prevailing party of such action shall be entitled to reasonable attorneys' fees, court costs, and 
such other costs as may be fixed by the court.  Reasonable attorneys' fees of the TOWN Attorney's Office, 
if private counsel is not used, shall be based on comparable fees of private attorneys practicing in Santa 
Clara County. 
 

ARTICLE XVI:  LIQUIDATED DAMAGES 
 

It is mutually agreed by CONTRACTOR and TOWN that in the event that completion of the 
construction by CONTRACTOR under this Agreement is delayed beyond DATE, TOWN will suffer 
damages and will incur other costs and expenses of a nature and amount which is difficult or impractical 
to determine.  The Parties agree that by way of ascertaining and fixing the amount of damages, costs and 
expenses, and not by way of penalty, CONTRACTOR shall pay to TOWN the sum of Three Thousand 
Dollars ($3,000.00) per day in liquidated damages for each and every calendar day such delay in 
completion of the services under this Agreement continues beyond DATE.  In the event that the 
liquidated damages are not paid, CONTRACTOR agrees that TOWN may deduct the amount of unpaid 
damages from any money due or that may become due to CONTRACTOR under this Agreement. 
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3. The public entity for which work is being performed or the California Department of Industrial 
Relations may impose penalties upon contractors and subcontractors for failure to comply with 
prevailing wage requirements.  These penalties are up to $200 per day per worker for each wage 
violations identified; $100 per day per worker for failure to provide the required paperwork and 
documentation requested within a 10-day window; and $25 per day per worker for any overtime 
violation. 

 
4. As a condition to receiving progress payments, final payment and payment of retention on any 

and all projects on which the payment of prevailing wages is required, the contractor agrees to 
present to the TOWN, along with its request for payment, all applicable and necessary certified 
payrolls (for itself and all applicable subcontractors) for the time period covering such payment 
request. The term “certified payroll” shall include all required documentation to comply with the 
mandates set forth in Labor Code Section 1720 et seq, as well as any additional documentation 
requested by the Agency or its designee including, but not limited to: certified payroll, fringe 
benefit statements and backup documentation such as monthly benefit statements, employee 
timecards, copies of wage statements and cancelled checks, proof of training contributions 
(CAC2 if applicable), and apprenticeship forms such as DAS-140 and DAS-142. 

 
5. In addition to submitting the certified payrolls and related documentation to the TOWN, the 

contractor and all subcontractors shall be required to submit certified payroll and related 
documents electronically to the California Department of Industrial Relations.  Failure to submit 
payrolls to the DIR when mandated by the project parameters shall also result in the withholding 
of progress, retention and final payment. 

 
6. No contractor or subcontractor may be listed on a bid proposal for a public works project unless 

registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 
[with limited exceptions from this requirement for bid purposes only under Labor Code section 
1771.1(a)]. 
 

7. No contractor or subcontractor may be awarded a contract for public work on a public works 
project, unless registered with the Department of Industrial Relations pursuant to Labor Code 
section 1725.5. Contractors MUST be a registered “public works contractor” with the DIR AT 
THE TIME OF BID. Where the prime contract is less than $15,000 for maintenance work or less 
than $25,000 for construction alternation, demolition or repair work, registration is not required. 

 
8. Should any contractor or subcontractors not be a registered public works contractor and perform 

work on the project, Contractor agrees to fully indemnify the TOWN for any fines assessed by 
the California Department of Industrial Relations against the TOWN for such violation, 
including all staff costs and attorney’s fee relating to such fine. 
 

9. The TOWN shall withhold any portion of a payment; including the entire payment amount, until 
certified payroll forms and related documentation are properly submitted, reviewed and found to 
be in full compliance.   In the event that certified payroll forms do not comply with the 
requirements of Labor Code Section 1720 et seq., the TOWN may continue to hold sufficient 
funds to cover estimated wages and penalties under the contract.  

 
ARTICLE XXI:  ENTIRE AGREEMENT 

 
 This Agreement contains the entire understanding between the parties with respect to the subject 
matter herein.  There are no representations, agreements or understandings (whether oral or written) 
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between or among the parties relating to the subject matter of this Agreement which are not fully 
expressed herein.   
 

ARTICLE XXII:  PUBLIC RECORDS 
 
 The parties recognize and acknowledge that TOWN is subject to the California Public Records 
Act, California Government Code Section 6250 and following.  Public records are subject to disclosure. 

ARTICLE XXIII:  NOTICES 
 
 Any notice required to be given to CONTRACTOR shall be deemed to be duly and properly 
given if mailed to CONTRACTOR, postage prepaid, addressed to: 
 

CONTRACTOR NAME 
ADDRESS 

CITY, STATE ZIP 
 

or personally delivered to CONTRACTOR at such address or at such other addresses as CONTRACTOR 
may designate in writing to TOWN. 
 
 Any notice required to be given TOWN shall be deemed to be duly and properly given if mailed 
to TOWN, postage prepaid, addressed to: 
 

Lisa Petersen, P.E. 
Town Engineer 

TOWN OF LOS GATOS 
41 Miles Avenue 

Los Gatos, California 95030 
 
or personally delivered to TOWN at such address or at such other addresses as TOWN may designate in 
writing to CONTRACTOR. 
 

ARTICLE XXIV:  SECTION 7106 FORM 
 

 Attached to the Agreement is a fully executed and sworn non-collusion affidavit as required by 
Section 7106 of the California Public Contracts Code.  Said affidavit is incorporated herein by this 
reference. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands the year and date 
first written above. 
 
APPROVED AS TO CONTENT: 
 
 
  
Matt Morley 
Director of Parks and Public Works  
 
 
 
 
 
 
 
 
 
 
APPROVED AS TO FORM: 
 
 
  
Robert Schultz 
Town Attorney 
 

"TOWN": 
TOWN OF LOS GATOS 
 
By:   
Laurel Prevetti 
Town Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attest:   
Shelley Neis 
Town Clerk 

CONTRACTOR: 
 
Name:   _____________________________ 
 
Address:    

  

  
 
Tax ID No. or SSAN: 
  
 

By:    
 
Title:    
 
 
By:    
 
Title:    
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CONTRACTOR'S BOND FOR LABOR AND MATERIAL 
 
 
 KNOW ALL MEN BY THESE PRESENTS: 
 
 That                                                                , as Principal, and 
 , 
incorporated under the laws of the State of                                                                            
and authorized to execute bonds and undertakings as Surety, are held and firmly bound unto any and all 
materialmen, persons, companies or corporations furnishing materials, provisions, provender or other 
supplies used in, upon, for or about the performance of the work contracted to be executed or performed 
under the contract hereinafter mentioned, and all persons, companies or corporations renting implements 
or machinery, or hiring crews, for or contributing to said work to be done, and all persons who perform 
work or labor upon the same, and all persons who supply both work and materials, and whose claim has 
not been paid by the contractor, company, or corporations in the just and full sum of 
__________________________ Dollars ($__________), for the payment whereof, well and truly to be 
made, said Principal and Surety bind themselves, their administrators, successors and assigns, jointly and 
severally firmly by these presents. 
 
 The condition of the foregoing obligation is such that; WHEREAS, the above-bounden Principal 
has entered into a certain contract attached hereto and incorporated herein by reference as though fully set 
forth, with the TOWN OF LOS GATOS, to do and perform the following work; to wit: 
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as required by the plans and specifications, pursuant to the award made to said contractor by the Council 
of the TOWN OF LOS GATOS, on __________, 2020, as will more fully appear by reference to the 
minutes of said Council of said TOWN of said date. 
 
 NOW, THEREFORE, if the above-bounden Principal, contractor, person, company, or 
corporation, or his agent, or the subcontractors, fails to pay for any materials, provisions, provender, or 
other supplies, or crews used in, upon, for, or about the performance of the work contracted to be done, or 
for any work or labor done thereon of any kind, or for amounts due under the Unemployment Insurance 
Act with respect to such work or labor, or for any amount required to be deducted, withheld, and paid 
over to Franchise Tax Board, from the wages of employees of the contractor or subcontractor, pursuant to 
Section 18806 of the Revenue and Tax Code, then the Surety of this bond will also pay the same in an 
amount not exceeding the sum specified in the bond; and also, in case suit is brought upon this bond, a 
reasonable attorney's fee, which shall be awarded by the court to the prevailing party in said suit, said 
attorney's fee to be taxed as costs in said suit and to be included in the judgment therein rendered. 
 
 The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to 
the terms of the agreement or to the work to be performed thereunder or to the specifications 
accompanying the same shall in any way affect its obligation on this bond and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the agreement or to the work 
or to the specifications. 
 
 This bond is executed and filed to comply with the provisions of Sections 3247, et seq., of the 
Civil Code. 
 
 Signed and sealed this                                day of                                                 , 2020. 
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BY:    

  

  

  
     CONTRACTOR 
 
    (CORPORATE SEAL) 

BY:    

  

  

  
     SURETY (Address and Phone No.) 
 
    (SURETY SEAL) 
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 The amount of the within obligation is hereby fixed by the TOWN Council in the sum of 
(CONTRACT AMOUNT) Dollars ($XXXXX), that sum being one hundred percent (100%) of the 
contract price, is by said TOWN Council deemed adequate, and is the sum fixed by it for that purpose and 
the TOWN Manager is hereby authorized to approve said bond. 
 
APPROVED AS TO FORM: 
 
 
 
_____________________________   ________________________________ 
Robert Schultz, Town Attorney    Laurel Prevetti, Town Manager 
 
 
 
ATTEST:  _____________________________ 
                  Shelley Neis, Town Clerk 
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CONTRACTOR'S BOND FOR FAITHFUL PERFORMANCE 
 
 
 KNOW ALL MEN BY THESE PRESENTS: 
 
 That                                                                                      , as Principal, and 
______________________________________________________________________, 
incorporated under the laws of the State of _______________, and authorized to execute bonds and 
undertakings as Surety, are held firmly bound unto the TOWN OF LOS GATOS, a municipal corporation 
of the State of California, in the sum of __________________ Dollars ($_________), for payment 
whereof, well and truly to be made, said Principal and Surety bind themselves, their administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 The condition of the foregoing obligation is such that:  WHEREAS, the above-bounden Principal 
has entered into a certain contract attached hereto and incorporated herein by reference as though fully set 
forth, with the TOWN OF LOS GATOS, to do and perform the following work; to wit: 
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as required by the plans and specifications, pursuant to the award made to said contractor by the Council 
of the TOWN OF LOS GATOS, on __________________, 2020, as will more fully appear by reference 
to the minutes of said Council of said date. 
 
 The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to 
the terms of the agreement or to the work to be performed thereunder or to the specifications 
accompanying the same shall in any way affect its obligation on this bond and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the agreement or to the work 
or to the specifications. 
 
 NOW, THEREFORE, if the above-bounden Principal shall well and truly perform the work 
contracted to be performed under said contract, then this obligation shall be void; otherwise, to remain in 
full force and effect. 
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Signed and sealed this                                day of                                                 , 2020. 
 
 
BY:    

  

  

  
     CONTRACTOR 
 
    (CORPORATE SEAL) 

BY:    

  

  

  
     SURETY (Address and Phone No.) 
 
    (SURETY SEAL) 
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 The amount of the within obligation is hereby fixed by the TOWN Council in the sum of 
(CONTRACT AMOUNT) Dollars ($XXXXX), that sum being one hundred percent (100%) of the 
contract price, is by said TOWN Council deemed sufficient and adequate, and is the sum fixed by it for 
that purpose. 
 
 
APPROVED AS TO FORM: 
 
 
_________________________________   ____________________________ 
Robert Schultz, Town Attorney    Laurel Prevetti, Town Manager 
 
 
 
ATTEST:  
 
 
___________________________ 
Shelley Neis, Town Clerk 
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Town of Los Gatos 
Department of Parks and Public Works 

 
SPECIAL PROVISIONS 

 
PROJECT #19-811-9901 

Annual Street Repair and Resurfacing (Slurry Seal/Rubber Cape Seal) 
 

SECTION 1. SPECIFICATIONS AND PLANS 
 
General 
Wherever in these Specifications the term "Standard Specifications" is used, it shall mean the State of 
California, Department of Transportation, Standard Specifications, dated 2010, except as specifically 
noted in the Technical Specifications. In case of conflict between the State of California Standard 
Specifications and these Specifications, these Specifications shall take precedence over and be used in 
lieu of such conflicting portions. Any item not covered in these Specifications shall be performed in 
accordance with the appropriate section of the Standard Specifications. 
 
Special Provisions Section 1 – Section 9  
Special Provisions Sections 1-Section 9 shall apply to all elements of the project. Full compensation for 
furnishing all labor, materials, tools, equipment and all incidentals for doing all the work involved in 
compliance with the Plans, Specifications, and Special Provisions Sections 1 – Section 9 shall be deemed 
included in the price paid for the various other contract bid items and no additional compensation shall be 
allowed therefore. 
 
SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS 
 
Proposal Guaranty  
The Bidder's Bond shall conform to the bond form included in the Proposal for the project and shall be 
properly filled out and submitted with the Proposal. 
 
Pre-Bid Site Inspection  
As noted in the Town of Los Gatos Standard Plans and Specifications, prospective bidders shall carefully 
examine the job-site. The submission of the bid shall be conclusive evidence that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to character, quality, and scope of 
work to be performed, the quantity of materials to be furnished, and as to the requirements of the 
proposals, plans, specifications, and the contract. All questions relative to this project must be submitted 
in writing and received a minimum of five (5) working days prior to the bid opening date and shall be 
directed to: 
 

Town of Los Gatos, Parks and Public Works Department 
41 Miles Avenue, Los Gatos, CA 95030 

Attention: Janice Chin, Assistant Engineer 
Telephone: (408) 395-3460 

Fax: (408) 354-8529 
E-mail: jchin@losgatosca.gov 
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SECTION 3. AWARD AND EXECUTION OF CONTRACT 
 
Determination of Low Bid 
All bids will be compared on the basis of the Bid Form of quantities of work to be done. The 
determination of the low bid will be based on the total base bid plus all additive alternates. The contract 
will be awarded to the lowest responsible bidder meeting the contract requirements. 
 
The bidder’s attention is directed to the provisions in Section 3, “Award and Execution of Contract,” of 
the Town Standard Specifications and these Special Provisions for the requirements and conditions 
concerning award and execution of contract. 
 
Bid Protests are to be delivered to the following: 
 

Town of Los Gatos, Parks and Public Works Department 
41 Miles Avenue, Los Gatos, CA 95030 

Attention: Lisa Petersen, Assistant Director/Town Engineer 
Telephone: (408) 399-5773 

Fax: (408) 354-8529 
 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies 
with all the requirements prescribed. 
 
The contract shall be executed by the successful bidder and shall be returned together with the contract 
bonds, to the Town so that it is received within ten (10) days, not including Saturdays, Sundays and legal 
holidays, after the bidder has received the Notice of Award. Failure to do so shall be just cause for 
forfeiture of the proposal guaranty. The executed contract documents shall be delivered to the following 
address: Town of Los Gatos, Department of Parks and Public Works, 41 Miles Avenue, Los Gatos, CA 
95030. 
 
Pre-Construction Conference 
A pre-construction conference will be held shortly after the contract award in accordance with “Meetings” 
subparagraph found in Section 8-1.07, “Pre-Construction Conference,” of the Town Standard 
Specifications and Section 10-1, “General Construction Requirements,” of these Special Provisions The 
Contractor shall prepare in advance the proposed progress schedule in accordance with Section 8-1.01, 
“Progress Schedule” of the Town Standard Specifications and Section 10-1 of these Special Provisions, 
and a traffic control plan in accordance with Section 10-2, “Traffic Control Requirements” of these 
Special Provisions. 
 
SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND 

LIQUIDATED DAMAGES 
 
General  
Attention is directed to the provisions in Section 8-1.03 “Beginning of Work”, Section 8-1.06 “Time of 
Completion”, and Section 8-1.07, “Liquidated Damages,” of the Standard Specifications, and these 
Special Provisions.  
 
Time of Completion 
The Contractor shall begin work as stipulated in the Notice to Proceed. 
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The Contractor shall diligently prosecute the work to completion before the expiration of fifty (50) 
working days after the date of the first working day. The time of completion shall include all allowances 
for mobilization and total completion of all work including final punch list work and final clean up.  
 
Liquidated Damages 
Time is of the essence for completion of this project. The Contractor shall pay to the Town of Los Gatos 
the sum of Three Thousand Dollars ($3,000.00) per day for each and every calendar day's delay in the 
finishing of the work in excess of working days prescribed above. Liquidated damages shall also be 
assessed for non-compliance with the requirements stated in "Hours of Work" under Section 10-1, 
“General Construction Requirements,” of these Special Provisions, and Section 10-2, "Traffic Control 
Requirements.” 
 
SECTION 5. GENERAL REQUIREMENTS 
 
Licenses 
The Contractor shall possess a valid Class “A” General Engineering License at the time the Contract is 
awarded. Failure to possess the specified license shall render the bid as non-responsive and shall act as a 
bar to award the Contract to any bidder not possessing said license at the time of bid and forfeiture of the 
bid will result. All contractors and subcontractors shall have and maintain a current and valid contractor 
license of the required classification from the State of California throughout the course of this project. In 
addition, all contractors and subcontractors working in the Town of Los Gatos must have a valid Town of 
Los Gatos Business License.   
 
Worker’s Compensation 
Attention is directed to Section 7-1.01A(6) “Workers’ Compensation,” of the Standard Specifications and 
the following: 
 
Before commencing work in the Town of Los Gatos the Contractor must provide the Town with a copy of 
one of the following: 
 

1. Certificate of Worker’s Compensation Insurance; or 
2. Certificate of consent to self-insure issued by the Director of Industrial Relations; or 
3. Certificate of exemption from the Workers’ Compensation Laws. 

 
Insurance Requirements 
Attention is directed to Section 7-1.09, “Insurance Requirements,” of the Town Standard Specifications. 
The Contractor agrees that they will assume sole and complete responsibility for job site conditions 
during the course of the work, including safety of all persons and property; that this requirement shall 
apply continuously and not be limited to normal working hours. 
 
In addition to any other indemnity obligation incorporated herein, the Contractor shall indemnify, defend 
and hold harmless Town, its agents, officers, attorneys. Employees, officials and volunteers, to the fullest 
extent permitted by law from any and all claims, causes of action, injuries, losses, liabilities, cost 
(including reasonable defense costs and attorneys’ fees) or damages arising out of or related to, or alleged 
to arise out of or relate to the performance of this contract or any acts or omissions of Contractor, its 
agents, officers, employees, or anyone rendering services on their behalf, except for any claims, causes of 
action, injuries, losses, liabilities or damages proximately caused by the active negligence, sole 
negligence or willful misconduct of Town. 
 
Notwithstanding any other indemnity provisions imposed under this contract, with respect to any design 
professional services provided by the Contractor, the Contractor agrees to indemnify, defend and hold 
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harmless the Town, its officers, agents and employees from any and all claims, actions, causes of action, 
losses, damages, costs and liabilities of every nature, including all costs of defending any claim, caused 
by, pertaining or relating to, or arising out of, or alleged to have been caused by or arise out of , pertain to, 
or relate to the negligence, recklessness, or willful misconduct of the Contractor, except for any claims, 
actions, causes of action, losses, damages or liabilities proximately caused by the sole negligence or 
willful misconduct of Town. The Town shall not be liable for acts of the Contractor in performing 
services described herein.   
 
The foregoing indemnity provisions are intended to fully allocate all risk of liability to third-parties. No 
other rights of indemnity or contribution shall exist between the parties in law or in equity. The provisions 
set forth in this section shall survive the termination of this Agreement. 
 
Public Safety 
The following paragraphs are hereby added to Section 7-1.09 "Public Safety," of the Standard 
Specifications. 
 
The Contractor shall maintain a safe workplace throughout the job including, but not limited to, 
maintenance of barricades, maintenance of safe pedestrian walkways and handicap access throughout or 
around the project site, and maintenance of pavement within the limits of the roadway and driveways with 
a suitable traffic-bearing surface.  The Contractor shall fulfill the requirements of this Section 24 hours 
per day, seven days a week, including holidays, from the time of the Notice to Proceed is issued until the 
project is formally accepted. 
 
Labor Nondiscrimination 
Attention is directed to Section 1735 of the Labor Code, which reads as follows: 
 

"No discrimination shall be made in the employment of persons upon public works because of the 
race, religious creed, color, national origin, ancestry, physical handicap, medical condition, 
marital status, or sex of such persons, except as provided in Section 12940 of the Government 
Code, and every Contractor for public works violating this section is subject to all the penalties 
imposed for a violation of this chapter." 
 
Attention is directed to the following "Nondiscrimination Clause" that is required by Chapter 5 of 
Division 4 of Title 2, California Code of Regulations. 
 

NONDISCRIMINATION CLAUSE 
 

1. During the performance of this contract, the Contractor and its subcontractors shall not 
unlawfully discriminate against any employee or applicant for employment because of race, 
religion, color, national origin, ancestry, physical handicap, medical condition, marital status, 
age (over 40) or sex. The Contractors and subcontractors shall ensure that the evaluation and 
treatment of their employees and applicants for employment are free of such discrimination. 
The contractors and subcontractors shall comply with the provisions of the Fair Employment 
and Housing Act (Gov. Code, Section 12990 et seq.) and the applicable regulations 
promulgated thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.). The 
applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the 
California Code of Regulations are incorporated into this contract by reference and made a 
part hereof as if set forth in full. The Contractor and its subcontractors shall give written 
notice of their obligations under this clause to labor organizations with which they have a 
collective bargaining or other agreement. 
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2. This Contractor shall include the nondiscrimination and compliance provisions of this clause 
in all subcontracts to perform work under the contract. 

 
STANDARD CALIFORNIA NONDISCRIMINATION CONSTRUCTION 

CONTRACT SPECIFICATIONS (GOV. CODE, SECTION 12990) 
 
These specifications are applicable to all state Contractors and subcontractors having a construction 
contract or subcontract of $5,000 or more. 
 

1. As used in the specifications: 
a. Administrator” means Administrator, Office of Compliance Programs, California 

Department of Fair Employment and Housing or any person to whom the 
Administrator delegates authority; 

   b.  “Minority" includes: 
(i) Black (all persons having primary origins in any of the black racial 

groups of Africa, but not of Hispanic origin); 
(ii)  Hispanic (all persons of primary culture or origin in Mexico, Puerto 

Rico, Cuba, Central or South America or other Spanish derived culture 
or origin regardless of race); 

(iii)  Asian/Pacific Islander (all persons having primary origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian Subcontinent 
or the Pacific Islands); and 

(iv)  American Indian/Alaskan Native (all persons having primary origins in 
any of the original peoples of North America and who maintain culture 
identification through tribal affiliation or community recognition). 

2. Whenever the Contractor or any subcontractor subcontracts a portion of the work, it shall 
physically include in each subcontract of $5,000 or more the nondiscrimination clause in 
this contract directly or through incorporation by reference. Any subcontract for work 
involving a construction trade shall also include the Standard California Construction 
Contract Specifications, either directly or through incorporation by reference. 

3. The Contractor shall implement the specific nondiscrimination standards provided in 
paragraph 6(a) through (e) of these specifications. 

4. Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either 
minorities or women, shall excuse the Contractor's obligations under these specifications, 
Government Code, Section 12990, or the regulations promulgated pursuant thereto. 

5. In order for the non-working training hours of apprentices and trainees to be counted, 
such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment 
opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor or the California Department of Industrial Relations. 

6. The Contractor shall take specific actions to implement its nondiscrimination program. 
The evaluation of the Contractor's compliance with these specifications shall be based 
upon its effort to achieve maximum results from its actions. The Contractor must be able 
to demonstrate fully its efforts under Steps (a) through (e) below: 
a) Ensure and maintain a working environment free of harassment, intimidation, 

and coercion at all sites, and at all facilities at which the Contractor's employees 
are assigned to work. The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry 
out the Contractor's obligations to maintain such a working environment. 
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b) Disseminate the Contractor's equal employment opportunity policy by providing 
notice of the policy to unions and training, recruitment and outreach programs 
and requesting their cooperation in assisting the Contractor to meet its 
obligations; and by posting the company policy on bulletin boards accessible to 
all employees at each location where construction work is performed. 

c) Ensure all personnel making management and employment decisions regarding 
hiring, assignment, layoff, termination, conditions of work, training, rates of pay 
or other employment decisions, including all supervisory personnel, 
superintendents, general foremen, on-site foremen, etc., are aware of the 
Contractor's equal employment opportunity policy and obligations, and discharge 
their responsibilities accordingly. 

d) Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
equal employment opportunity policy and the Contractor's obligations under 
these specifications are being carried out. 

7. The Contractors are encouraged to participate in voluntary associations, which assist in 
fulfilling their equal employment opportunity obligations. The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar groups of 
which the Contractor is a member and participant, may be asserted as fulfilling any one 
or more of its obligations under these specifications provided that the Contractor actively 
participates in the group, and can provide access to documentation which demonstrates 
the effectiveness of actions taken on behalf of the Contractor. The obligation to comply, 
however, is the Contractor's. 

8. The Contractor is required to provide equal employment opportunity for all minority 
groups, both male and female, and all women, both minority and non-minority.   

9. The Contractor shall not use the nondiscrimination standards to discriminate against any 
person because of race, color, religion, sex, national origin, ancestry, physical handicap, 
medical condition, marital status or age over 40. 

10. The Contractor shall not enter into any subcontract with any person or firm decertified 
from state contracts pursuant to Government Code Section 12990. 

11. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and the nondiscrimination clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to 
Government Code Section 12990 and its implementing regulations by the awarding 
agency. Any Contractor who fails to carry out such sanctions and penalties shall be in 
violation of these specifications and Government Code Section 12990. 

12. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company equal employment opportunity policy is being carried 
out, to submit reports relating to the provisions hereof as may be required by OCP and to 
keep records.  Records shall at least include for each employee the name, address, 
telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status, (e.g., mechanic, 
apprentice trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed. 
Records shall be maintained in any easily understandable and retrievable form; however, 
to the degree that existing records satisfy this requirement, Contractors shall not be 
required to maintain separate records. 

NOTE:  Authority cited:  Sections 12935(a) and 12990(d), Government Code.  References:  Section 
12990, Government Code. 
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Prevailing Wage  
Attention is directed to Section 7-1.01A(2) of the Standard Specifications entitled “Prevailing Wage,” and 
as determined/published by the Department of Industrial Relations for the State of California – as 
indicated in the following website:  http://www.dir.ca.gov/dlsr/pwd/index.htm. 
 
If the published wage rate does not refer to a predetermined wage rate to be paid after the expiration date, 
said published rate of wage shall be in effect for the life of this contract. If the published wage rate refers 
to a predetermined wage rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the Department of Industrial Relations, such predetermined wage 
rate shall become effective on the date following the expiration date and shall apply to this contract in the 
same manner as if it had been published in said publication. If the predetermined wage rate refers to one 
or more additional expiration dates with additional predetermined wage rates, which expiration dates 
occur during the life of the contract, each successive predetermined wage rate shall apply to this contract 
on the date following the expiration date of the previous wage rate. If the last of such predetermined wage 
rate expires during the life of this contract, such wage rate shall apply to the balance of the contract.   
 
Payroll Records 
The Contractor shall comply with Section 7-1.02K(3), “Certified Payroll Records” of the 2010 Standard 
Specifications. It shall be amended to include: 
 
Certified payroll records shall be submitted weekly for the life of the project to a representative of the 
body awarding the contract. 
 
SECTION 6. CONTROL OF WORK 
 
Record Drawings  
The Contractor shall mark all project conditions, locations, configurations, and any other changes or 
deviations, which may vary from the plans represented on the Original Contract Documents including 
buried or concealed construction and utility features which are revealed during the course of construction. 
The Contractor shall keep and maintain the said records and submit a monthly updated set of Record 
Drawings to the Engineer. Progress payments may be withheld until the Contractor submits the monthly 
updated Record Drawing to the Engineer. No final payment will be made until the record drawings are 
delivered. 
 
Materials Testing 
Materials testing shall be done in accordance with the project plans and specifications. Attention is also 
directed to the State of California, Department of Transportation, Standard Specifications dated 2010, 
portions of which are incorporated into the Town Standard Specifications by reference. 
 
The Contractor shall allow sufficient time for test to be conducted and results reviewed prior to 
continuing with the work, which may be affected by any test results. 
 
Payment for compliance with Section 6, “Control of Work,” shall be deemed included in the various other 
items of work and no additional compensation shall be allowed therefore. 
 
SECTION 7. CLAIMS 
 
General  
The Contractor shall not be entitled to the payment of any additional compensation for any act, or failure 
to act, by the Engineer, including failure or refusal to issue a change order, or for the happening of any 
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event, thing, occurrence, or other cause, unless the Contractor shall have given the Engineer due written 
notice of potential claim specified in the Standard Specifications and these Special Provisions. 
 
The written notice of potential claim shall set forth the reasons for which the Contractor believes 
additional compensation will or may be due, the nature of the costs involved, and insofar as possible, the 
amount of the potential claim. The notice as above required must have been given to the Engineer prior to 
the time that the Contractor shall have performed the work giving rise to the potential claim for additional 
compensation, if based on an act or failure to act by the Engineer, or in all other cases within 10 days after 
the happening of the event, thing, occurrence, or other cause, giving rise to the potential claim. Town may 
request additional information from Contractor regarding the Contractor’s claim which shall be provided 
to the Town within 10 days of the request. If the Contractor fails to provide notice as stipulated in this 
section, the Claim will be considered invalid, and no compensation will be allowed therefore. 
 
It is the intention of this Section that differences between parties arising under and by virtue of the 
contract be brought to the attention of the Engineer at the earliest possible time in order that such matters 
may be settled, if possible, or other appropriate action promptly taken. The Contractor herby agrees that 
they shall have no right to additional compensation for any claim that may be based on any such act, 
failure to act, event, thing or occurrence for which no written notice of potential claim as herein required 
was filed. 
 
In addition to the written notice of potential claim, the Contractor shall submit written statement of all 
claims arising under or by virtue of the contract so that the Engineer receives the written approval or 
statement of claims no later than close of business of the thirtieth (30th) day after receiving the proposed 
final estimate. If the thirtieth (30th) day falls on a Saturday, Sunday, or legal holiday, then receipt of the 
written approval or statement of claims by the Engineer shall not be later than close of business of the 
next business day. No claim will be considered that was not included in the written statement or claims, 
nor will any claim be allowed as to which a notice or protest is required under these provisions in Section 
4-1.03, “Changes” and “Time of Completion,” Section 4, “Liquidated Damages,” Section 5-1.116, 
“Differing Site Conditions,” Section 8-1.10, “Utilities and Non-Highway Facilities,” and Section 9-1.04, 
“Notice of Potential Claim,” of the Standard Specifications unless the Contractor has complied with the 
notice or protest requirements in those sections. 
 
Claims filed by the Contractor shall be in sufficient detail to enable the Engineer to ascertain the basis and 
amount of said claims. If additional information or details are required by the Engineer to determine the 
basis and amount of the claims, the Contractor shall furnish additional information or details so that the 
additional information or details are received by the Engineer no later than the fifteenth (15th) day after 
receipt of the written request from the Engineer. If the fifteenth (15th) calendar day falls on a Saturday, 
Sunday or legal holiday, then receipt of the information or details by the Engineer shall not be later than 
close of business of the next business day. Failure to submit the information and details to the Engineer 
within the time specified will be sufficient cause for denying the claim. 
 
The Contractor shall keep full and complete records of the costs and additional time incurred for any 
work for which a claim for additional compensation is made. The Engineer or any designated claim 
investigator or auditor shall have access to those records and any other records as may be required by the 
Engineer to determine the facts or contentions involved in the claims. Failure to permit access to those 
records shall be sufficient cause for denying the claims. 
 
Claims submitted by the Contractor shall be accompanied by a notarized certificate containing the 
following language: 
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Under the penalty of law for perjury or falsification and with specific reference to the California False 
Claims Act, Government Code Section 12650 et. seq., the undersigned,  
 
 
_________________________________________________________ 
(Name) 
_________________________________________________________ 
(Title) 
_________________________________________________________ 
(Company) 
 
hereby certifies that the claim for the additional compensation and time, if any, made herein for the work 
on this contract is a true statement of the actual costs incurred and time sought, and is fully documented 
and supported under the contract between parties. 
 
 
Dated __________________________________________________ 
 
/s/______________________________________________________ 
 
State of California   ) 
     )  ss. 
County of ______________________) 
 
Subscribed and sworn to (or affirmed) before me this _______________ day of 
 
_______________________, 20     . 
 
_______________________________________ 
Signature of Notary Public      (Notary Seal) 
 
 
Failure to submit the notarized certificate will be sufficient cause for denying the claim. 
 
Any claim for overhead type expenses or costs, in addition to being certified as stated above, shall be 
supported by an audit report of an independent Certified Public Accountant. Any claim for overhead shall 
also be subject to audit by the Town at its discretion. 
 
Any costs or expenses incurred by the Town in reviewing or auditing any claims that are not supported by 
the Contractor’s cost accounting or other records shall be deemed to be damages incurred by the Town 
within the meaning of the California False Claims Act. 
 
The Engineer will make the final determination of any claim which remains in dispute after completion of 
the claim review. The Contractor may be allowed to make a presentation in support of those claims. 
 
Upon final determination of the claims, the Engineer will then make and issue the Engineer’s final 
estimate in writing and within 30 days thereafter the Town will pay the entire sum, if any, found due 
thereon. That final estimate shall be conclusive and binding against both parties to the contract on all 
questions relating to the amount of work done and the compensation payable therefore, except as 
otherwise provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors” of the Standard 
Specifications. 
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5. Applicable standards, such as ASTM, Federal, or State Specification numbers. Certified test 
results indicating performance of materials/products with regard to Specification requirements. 

6. A 5”x 3” blank space for Engineer’s stamp. 
7. The Contractor is required to initial or sign the submittal, certifying the review of submittals and 

verification of products, field construction criteria, and coordination of the information within the 
submittal and the project plans and specifications. 

 
The General Contractor shall be required to review and approve all submittals and provide them signed as 
evidence thereof, prior to submitting to the Engineer for review. Submittals that are not signed by the 
General Contractor will be rejected. Submittals shall be numbered consecutively.  
 
The preparation of plans, drawings, and necessary documents, as required by the following submittal lists, 
shall be considered as part of the requirements of other items of work and no additional compensation 
shall be allowed therefore. 
 
The Engineer reserves the right to reject any item that does not fulfill the requirements of these plans, the 
Standard Specifications, and the Special Provisions.    
 
The Engineer reserves the right to require additional submittals from the Contractor that are not 
specifically identified in the Materials Submittal List Table below. If so requested, the Contractor shall 
provide the Engineer with four (4) copies of any additional submittal. 
 
Payment for compliance with Section 8, “Materials,” shall be deemed included in the various other items 
of work and no additional compensation shall be allowed therefore. 
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SECTION 10 TECHNICAL PROVISIONS 
 
SECTION 10-1 GENERAL CONSTRUCTION REQUIREMENTS 
 
Project Plans 
The attached schedules with listed streets and corresponding maintenance treatments and “Project 
Details” found in Appendix A shall be considered as the project plans.   
 
Mobilization  
Mobilization shall not be separately paid for but shall be considered as included in the payments for other 
items of work. This shall include full compensation for furnishing all labor and materials, including tools, 
equipment and incidentals, and for performing all of the work involved in placing, removing, storing, 
maintaining, moving to new locations, replacing and disposing of equipment and materials as specified in 
the Town Standard Specifications, the Standard Specifications, and these Special Provisions, and as directed 
by the Engineer. 
 
Order of Work 
Order of Work shall conform to the provisions in Section 10-1.02, “Work Sequencing,” of the 2010 
Standard Specifications and these Special Provisions. 
 
The Contractor shall coordinate with the Town’s Annual Street Repair and Resurfacing 
(Arterial/Collector Overlay) project contractor who will be working concurrently and within the project 
limits of this work (Industrial Wy. and Knowles Ave. only) and the Annual Curb, Gutter, and Sidewalk 
Maintenance project contractor who will be installing new curb ramps on University Ave.  
 
No work shall be allowed on Kennedy Rd. and University Ave. while school is in session. Work on 
Kennedy Rd. and University Ave. shall commence no earlier than Monday, June 8, 2020. 
 
The Contractor shall install the rubber chip seal coat on Industrial Wy. between Andrews St. and Roberts 
Rd. within two weeks after the mill of the street has been completed and prior to the hot mix asphalt being 
placed by the overlay contractor. 
 
The Contractor shall place the slurry seal on Knowles Ave. between Pollard Rd. and Dardanelli Ln. 
within two weeks of the final lift of hot mix asphalt being placed on Pollard Rd. and Knowles Dr. by the 
overlay contractor. Temporary striping shall be placed and maintained by the Contractor prior to and 
immediately after the placement of the slurry seal. 
 
At least five (5) working days before any work is started, the Contractor shall furnish to the Engineer a 
written schedule for the work, listing the dates on which individual areas are to be subject to project 
related work and the extent of impact caused by the work. Additionally, the Contractor shall submit any 
request for approval for special traffic consideration including but not limited to lane closures, etc. The 
Contractor shall thenceforth adhere diligently to said written schedule in the prosecution of the work. 
 
The street may not be available for work if scheduling is not requested by the Contractor and approved by 
the Engineer (5) working days prior to the desired workday. 
 
Attention is directed to Section 10-2, “Traffic Control Requirements,” of these Special Provisions. 
 
Cooperation 
Attention is directed to Section 5-1.36D, “Non-Highway Facilities,” of the 2010 Standard Specifications. 
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Contractor has too many items on the Critical Path, or the logic of the schedule is in error, or if the 
Engineer determines salient items of work are missing from the schedule. 
 
Subject to the above provisions, nothing herein shall preclude the Contractor from early completion of the 
contract. 
 
The Contractor shall submit updated progress schedules to the Engineer as a condition of approval for the 
monthly progress payments and final acceptance. 
 
Record Drawings 
The Contractor shall keep and maintain on the job site, one record set of drawings. On these, the 
Contractor shall mark all project conditions, locations, configurations, and any other changes or 
deviations which may vary from the details represented on the original contract documents, including 
buried or concealed construction and utility features which are revealed during the course of construction. 
Final payment will not be approved until the Contractor prepared record drawings have been delivered to 
the Engineer.  
 
General Measurement and Payment Requirements 
The Contractor shall submit in all field quantities completed to date for payment with each monthly pay 
estimate. The Contractor shall provide, in writing, who from their team will be responsible for field 
measuring quantities with the Town’s representative. Upon completion of a contract bid item, the 
Contractor’s representative shall field measure the final quantities with the Town’s representative. This 
agreed upon amount will be considered final and no re-measuring of these field quantities will be allowed 
without the approval of the Engineer. All supporting documentation required for payment of an item, 
shall be submitted by the Contractor within two pay periods following the work. Documentation 
submitted more than two pay periods after the work was completed will not be paid and the cost of this 
work shall be borne by the Contractor. 
 
Hours of Work  
Unless otherwise approved in writing by the Engineer or specified in these Special Provisions, the hours 
of work for this project are Monday through Friday, 8:00 am to 5:00 pm. Working hours shall be 
restricted near schools at the following location: Lyndon Ave. No work shall occur during school drop off 
and school pick up times or as directed by the Engineer. Slurry placement must end at a time that allows 
the streets to be open and available for traffic by the end of the working hours. The Engineer may direct 
when this operation ends in order to meet this condition. 
 
The work hours will be strictly enforced. The Engineer has full authority to implement the working hours 
and completely shut down the construction operations outside the hours of work specified. Should the 
provisions of this section not be met, liquidated damages of Five Hundred Dollars ($500.00) for every 60 
minute time period (or portion thereof) beyond the hours of work allowable shall be withheld from 
moneys due to the Contractor. 
 
24-Hour Contact Number  
The Contractor shall assign a project superintendent who has the complete authority to make decisions on 
behalf of the Contractor. The project superintendent shall be on the job at all times during construction 
and shall be available and on call 24 hours a day for the duration of the project. The Contractor shall 
provide to the Engineer and to the Los Gatos-Monte Sereno Police Department a 24-hour contact number 
for the project superintendent. This number shall not direct calls to a recorder or other message taking 
service. 
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Line and Grade 
The Contractor shall layout the project by providing all stakes and marks needed to establish the lines and 
grades required for completion of the work specified on the Plans and in these Special Provisions to the 
satisfaction of the Engineer.   
 
Meetings 
Prior to commencement of any work on the project, a pre-construction conference will be scheduled by 
the Town and held at the Town’s Engineering Building for the purpose of review and discussion of the 
project schedule and construction procedures. The Contractor’s project manager and/or project 
superintendent and representatives from all listed subcontractors shall be required to attend the pre-
construction conference. The Contractor shall prepare and submit at the pre-construction meeting the 
proposed project schedule, water pollution control plan, traffic control plan, public notification letter, and 
other submittals as specified under Section 8, “Materials,” of the Special Provisions. 
 
The Contractor shall also schedule and conduct weekly field meetings at locations to be determined by the 
Town. The meetings shall be held at the same time and place each week and shall include all 
subcontractors working on the project and discussions of scheduled work on the project during the week 
of the meeting. The Contractor shall notify the Engineer of the time, date, and location of these meetings 
72 hours in advance of the first meeting. Detailed schedules for the following two weeks shall be 
submitted to the Engineer at each weekly meeting. 
  
Waste Haulers and Recycling Operations 
The Contractor shall not impair or impede waste hauler and recycling operations scheduled to be 
conducted within the project area. It is the Contractor’s responsibility to determine which waste hauler 
and recycling operators are scheduled to operate within the project area, and to develop a project schedule 
that will not impair or impede the waste hauler or recycling operations.  
 
Project Appearance and Street Sweeping  
The Contractor shall maintain a neat appearance to the work site. Debris developed during construction 
shall be disposed concurrently with its generation. Stockpiling of debris or construction materials shall 
not be allowed unless otherwise approved by the Engineer. 
me 
The Town prohibits the use of any public property or public right-of-way locations as construction 
staging points, unless specifically approved by the Engineer. 
 
Right-of-Way 
The Contractor shall operate within public right-of-way only. 
 
Tree Trimming 
If existing trees or shrubs, including median island planting, and private trees, encroach into the public 
right-of-way and threaten to obstruct the Contractor’s operation, the Contractor shall request permission 
to trim existing trees or shrubs, at least five (5) working days prior to the date of scheduled tree trimming. 
All tree and shrub trimming must have prior approval of the Engineer and shall be performed by a 
Contractor possessing a C-27 or a D-49 license. All costs for tree or shrub trimming and proper disposal 
shall be paid by the Contractor. 
 
A special notice pertaining to the tree trimming shall be delivered to the adjacent home or business at 
least two working days before the tree is trimmed. The notice shall be reviewed and approved by the 
Engineer before deliver. 
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Landscaping Obstruction  
In the event that there are landscaping obstructions such as ivy, lawn, juniper branches, grass, or other 
encroaching vegetation, the Contractor shall trim or prune such obstruction only to the extent necessary to 
conduct the installation of improvements in the public right-of-way. Landscaping or other improvements 
outside the limits of work shall be protected by the Contractor and shall be replaced in kind if the 
Contractor’s operations damage the existing improvements. If the Contractor fails to comply in providing 
the necessary replacement as defined, the Engineer may elect to have the Town or contract forces perform 
all these duties deducting all the expenses incurred from any moneys that are due, or to become due, to 
the Contractor. By exercising this option, the Contractor is in no way relieved of the responsibilities to 
perform these duties. 
 
Staging/Disposal Areas 
The Contractor shall survey the area for construction staging. Staging areas shall not be located in a 
residential area.   
 
The following requirements shall apply to the contractor’s staging area: 
 

 No stockpiles or staging area will be allowed in the right-of-way or on undeveloped lots unless 
specifically approved by the Engineer 

 The staging areas will be located on an existing asphalt or concrete surface area. The staging area 
will be included in the Contractor's SWPPP 

 The staging area will not be located in an environmentally or culturally sensitive area and/or 
impact water resources (rivers, streams, bays, inlets, lakes, drainage sloughs). 

 The staging area will not be located in a regulatory floodway or within the base floodplain (100-
year). 

 The staging area will not affect access to properties or roadways. 
 
The Contractor shall obtain the approval of the Engineer before staging equipment or storing materials in 
the public right-of-way or on Town property. In addition, the Contractor shall provide proof of an 
agreement when using private property for staging, if requested by the Engineer. 
 
All debris shall be hauled off and disposed of the same working day in which the material was generated. 
 
Personal vehicles of the Contractor’s employees shall not be parked in the neighborhood or on the 
traveled way. When entering or leaving roadways carrying public traffic, the Contractor’s equipment, 
whether empty or loaded, shall in all cases yield to public traffic and shall travel in the normal direction of 
travel.   
 
Dust Control  
The following requirements shall be applicable to this contract in lieu of the requirements of Section 14-
9.03, “Dust Control,” of the 2010 Standard Specifications. 
 

A. The Contractor shall provide an acceptable plan for preventing the generation of dust due to 
the Contractor’s operations in the construction zones, along the haul routes, or equipment parking areas. 
This plan may consist of water sprinkling sweepers or an equivalent service. No separate payment will be 
made for dust control and all costs in connection therewith shall be included in the payment items to 
which the work is incidental. 

B. In the event the control of dust is not satisfactory to the Owner, the Owner shall take such 
measures as may be necessary to insure satisfactory dust control and deduct the cost of such measures 
from any payments due to the Contractor. 
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Water for Construction 
The costs of water as required for the construction and post-construction on this project, including dust 
control, shall be considered as included in the costs of items bid for applicable item of work and no 
separate payment will be made therefor. The Contractor shall conform to the requirements of the water 
company from which water is purchased. In no case shall the Contractor violate the Town’s water 
conservation ordinance. 
 
Sanitation  
The Contractor shall provide for sanitary facilities for the use of the workers on the job. Such facilities 
shall be placed and maintained by the Contractor so as not to be aesthetically displeasing, annoying to the 
neighbors, nor offensive to the senses nor the community standards of decency. The Engineer shall be the 
sole judge of the adequacy of the facility, the placement, and the maintenance thereof. Upon notification 
by the Engineer of deficiencies in any of these areas, the Contractor shall make immediate corrections. 
Failure to take corrective action within 24 hours shall give the Engineer due cause to stop the work in the 
contract and to order the corrective work to be done on the sanitary facility and to charge all costs of such 
work against the monies due or to become due to the Contractor. 
 
Water Pollution Control 
Water pollution control work shall conform to the provisions in Section 13, “Water Pollution Control," of 
the 2010 Standard Specifications and these Special Provisions, with the exception of payment. Payment 
shall be covered under “Measurement and Payment” under Section 10-1 of these Special Provisions. 
 
The Contractor shall be responsible for ensuring that all work conforms to the “Best Management 
Practices for the Construction Industry” found in the Storm Water Pollution Prevention Plan (SWPPP), 
the “Blueprint for a Clean Bay” handout, and the Town Code. 
 
The Contractor shall comply with the requirements of the State Water Resource Control Board (SWRCB) 
National Pollutant Discharge Elimination System (NPDES) General Permit for Storm Water Discharge 
Associated with Construction and Land Disturbance Activities. 
 
The Contractor shall not violate any discharge prohibition contained in the California Regional Water 
Quality Control Board San Francisco Bay Basin Water Quality Control Plan (“Basin Plan”). 
 
A storm water information handout, “Blueprint for a Clean Bay,” has been prepared for this contract and 
is available in Appendix C. 
 
Electric Blowers 
The use of gasoline leaf blowers is prohibited. The Contractor shall use electric leaf blowers that shall not 
exceed 65 decibels in all residential, commercial, and industrial zones or public space, measured 50 feet 
from the source. The Contractor shall comply with the requirements as set forth in the Town of Los Gatos 
Ordinance 2231. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
the work involved in compliance with the Plans, Specifications, and Special Provisions of Section 10-1, 
“General Construction Requirements,” shall be deemed included in the price paid for other contract items 
and no additional compensation shall be allowed therefore. 
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SECTION 10-2 TRAFFIC CONTROL REQUIREMENTS 
 
General 
Traffic control shall conform to the provisions of Section 12 "Temporary Traffic Control" of the 2018 
Standard Specifications, the California Manual on Uniform Traffic Control Devices (CA MUTCD), and 
these Special Provisions. Nothing in these Special Provisions shall be construed as relieving the 
Contractor from the responsibilities specified in Section 7-1.04, “Public Safety,” of the 2018 Standard 
Specifications and these Special Provisions. 
 
The traffic control plan shall be prepared in compliance with the Standard Plans and/or the CA MUTCD 
and shall be prepared by a certified traffic engineer or a qualified traffic control professional. The 
Contractor shall submit a scaled drawing with detailed information, such as lanes to be closed or 
narrowed, time and days of operation, transitions, cones and barricades, signs, arrow boards, pedestrian 
and bicycle provisions, etc. The traffic control plan should show length of transitions, cone spacing, sign 
spacing, etc. based on the posted speed limits or the posted construction zone speed limits. The traffic 
control plan shall also include a provision for the Contractor to contact and coordinate with the Valley 
Transportation Authority (VTA) if a bus stop is affected. 
 
The Contractor shall maintain a safe workplace throughout the job including, but not limited to, providing 
all flaggers, safety equipment, flashing arrow boards, changeable message signs (minimum of two), 
traffic control devices; maintenance of barricades, safe pedestrian passages along sidewalks, maintenance 
of handicap access throughout the project site where applicable and maintenance of pavement within the 
limits of the roadway and driveways with a suitable traffic bearing surface.  
 
The Contractor shall provide and maintain all necessary traffic control devices to ensure safe pedestrian 
and vehicular access through and around the job site. Warning signs shall be installed at locations in 
accordance with Part 6, “Temporary Traffic Control,” of the CA MUTCD. The Contractor shall fulfill the 
requirements of this section, 24 hours per day, seven days a week, including holidays, from the time the 
Notice to Proceed is issued until the project is formally accepted. 

 
Should the Contractor fail to perform these duties, the Engineer, at the Engineer's sole discretion, may 
elect to have City, or contract forces, perform the duties, deducting the expenses incurred from any 
moneys that are due, or to become due, to the Contractor. By exercising this option, the Contractor is in 
no way relieved of the responsibility to perform these duties. 
 
The Contractor shall provide a minimum of two competent and qualified flaggers dedicated solely to 
directing traffic if traffic lanes have been reduced to only one lane for two-way traffic, in and out of 
driveways and cross-streets and/or across the construction area as deemed to ensure safe traffic control 
during construction operations. Flaggers shall be equipped with all necessary tools to properly control the 
traffic. 
 
Traffic Control/Management Plan 
A traffic control plan shall be submitted by the Contractor to the Engineer a minimum of five (5) working 
days prior to any work commencing on the project. The traffic control plan shall be reviewed and 
accepted by the Engineer prior to any work commencing on the project. All traffic plans shall be prepared 
in accordance with Part 6, “Temporary Traffic Control,” of the CA MUTCD, Section 12, “Temporary 
Traffic Control,” of the 2018 Standard Specifications, and these Special Provisions. 
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No Parking Signs 
Prior to the start of work which requires parking restriction, the Contractor shall request approval to post 
and shall maintain and update temporary “No Parking” signs on each street where the operations will take 
place. It shall be the Contractor's responsibility to post "No Parking" signs in the areas where the 
Contractor's work will require restricted parking. The Town will provide signs for the Contractor's use. To 
be enforceable, the signs must be posted not less than 72 hours prior to the start of the work at a 
maximum spacing of 60 feet. The signs must clearly show the date(s) and hours of the parking 
prohibition, as well as the date and time the signs were posted, and the project name and contractor’s 
phone number. If the work is not performed during the timeframe indicated on the “No Parking” signs, 
the work will be rescheduled with at least five (5) working days advance notice. The Contractor shall 
perform all re-posting of “No Parking” signs and re-notification of businesses, tenants, and residents as a 
result of his failure to meet the posted schedule. Any delays caused by failure of the Contractor to adhere 
to the approved schedule will be at the Contractor’s sole expense. No additional compensation will be 
allowed for costs resulting from said delays. 
 
The Contractor shall remove the “No Parking” signs immediately when they are no longer needed for use 
in the respective area of the project. The Contractor shall notify the Los Gatos/Monte Sereno Police 
Department directly after posting and immediately upon removal of the said signs at (408) 354-8600. 
 
During the morning of each scheduled work day, the Contractor shall be responsible for calling the Los 
Gatos/Monte Sereno Police Department Police Dispatch to tow cars, if necessary. The Contractor shall 
have available for the police responding to the call photo documentation of the “No Parking” signs being 
posted if the signs were removed or vandalized the previous night.  
 
Detours, Temporary Striping, and Barriers  
Any approved detours or barriers, signing and striping necessary to complete the construction of the 
project shall be provided, installed, maintained, and removed by the Contractor at his expense. Temporary 
striping shall be self-sticking traffic marking tape, vinyl or otherwise, developed for such use, and shall be 
used for temporary striping as required, unless shown otherwise on the plans or specified in the special 
provisions. No painted temporary striping or markings will be allowed unless the temporary markings 
will be entirely covered by the permanent markings.  
 
Notify the Los Gatos/Monte Sereno Police Department daily at (408) 354-8600 of street or lane closures 
or detours within the roadway prior to setting up and upon removal of traffic control devices. 
 
Additional Construction Area Signs and Controls 
In addition to the requirements of the CA MUTCD, the following traffic controls will be required as 
specified by the Engineer. These additional requirements in no way relieve the Contractor from his 
obligation to comply with the standards set forth in that manual. 
 

 "Road Work Ahead" (Type C-23(CA))” signs shall be posted in advance of the first major cross 
street before the start of the work zone to allow traffic to avoid the work zone prior to entering the 
zone. The signs shall also be posted at the approaches to the project site. 

 "End Road Work" (Type G20-2) signs shall be placed at all public road exits from the project 
site. 

 The Contractor shall provide, install and maintain a minimum of four (4) lighted barricades for 
each individual construction site for concrete improvements (i.e. for curb and gutter removal & 
replacement and for accessibility ramp installation). 
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 Changeable message signs will be used starting one (1) week prior to construction beginning and 
will be maintained in place until construction impacts to the public no longer exist as determined 
by the Engineer. 
 

The Contractor shall be responsible for locating existing poles on which to mount these signs, or shall 
provide temporary stands or poles on which to place the required signs. The Engineer shall approve the 
method of attachment to existing poles prior to sign installation. No sign shall be mounted on decorative 
street light poles unless the Contractor can clearly show that the mounting method will not damage the 
finish on the poles. 
 
Upon completion of the work, the signs and posts shall be removed and disposed of outside the public 
right of way in conformance with the provisions in the Standard Specifications. 
 
Maintenance of Pedestrian Access and Circulation 
Safe pedestrian access and circulation that is fully wheelchair accessible shall be maintained by the 
Contractor through or around the project area. All walkways, pedestrian crossings, ramps and other 
pedestrian facilities removed or blocked by the Contractor’s operations shall be replaced with temporary 
facilities unless otherwise approved by the Engineer. 
 
Pedestrian access at each individual project site may be diverted for a maximum of five (5) calendar days 
with approved traffic control plan. Drop off from existing improvements to excavated areas shall be 
temporarily ramped. Ramps shall be maintained at 12:1 or flatter with compacted sub-grade or base rock 
material until final improvements are installed.   
 
Lane Closures 
Requests for lane closures shall be made a minimum of five working days prior to the proposed closure. 
Lane closures may affect working hours and the Contractor must be clearly outline the proposed lane 
closure times in the traffic control plan for review. Once the lane closure has been approved by the Town, 
the Contractor shall post a minimum of five (5) working days in advance of the proposed lane closure a 
changeable message sign at the limits of each closure or as specified by the Engineer. These changeable 
message signs shall also be used on the day of the actual closure. The changeable message signs shall 
indicate the days and hours of the proposed lane closure and the type of work being done during that lane 
closure.     
 
Flashing arrow signs shall be used for all lane closures. The Contractor shall check with the Engineer to 
confirm any lane closure restrictions that may be in effect before closing any lanes. 
 
The Contractor shall leave the streets open to traffic until just prior to starting the work, and will provide 
all barricades, signs and traffic control measures necessary to protect the work. 
 
No work that interferes with public traffic shall be performed outside of the working hours, except as 
otherwise approved by the Engineer. All traffic lanes shall be open to traffic outside of the working hours.   
 
A minimum of one paved, or surfaced traffic lanes and one paved bicycle lane, not less than fifteen (15) 
feet wide (10-foot wide for the traveled vehicle lane and 5 feet wide for the bicycle lane), shall be open 
for use by public traffic in each direction of travel. Traffic may not be routed over unpaved roadways 
unless authorized by the Engineer. 
 
In addition, the full width of the traveled way on each street shall be open for public use on Saturdays and 
Sundays (except for those streets approved by the Engineer for weekend work), on designated legal 
holidays, and when construction operations are not actively in progress. Designated legal holidays are: 
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a. No options exist to maintain property access and complete the project. 
b. The Contractor has discussed the closure with the resident or business owner in person. 
c. Residents or business owners has been notified, in writing, at least five (5) calendar days 

in advance of the time and length of closure 
d. Resident or business owners have been reminded of the closure, in writing, at least two 

(2) working days prior to the actual closure. 
e. The Contractor has provided the resident or business with a contractor name and number 

to call with questions regarding the closure.  
f. Closure will last no longer than three (3) working days 

 
Signalized Intersections 
The Contractor shall be responsible for contacting and coordinating with the Town’s signal maintenance 
contractor for any work at signalized intersections. No additional working days will be given due to the 
Contractor for not scheduling the work with the Town’s signal maintenance contractor prior to the start of 
work.  
 
Construction Operations in the Vicinity of Signalized Intersections  
Unless otherwise approved by the Engineer, construction operations in or at the vicinity of any signalized 
intersection that affect traffic movement may require the presence of two (2) off-duty Los Gatos-Monte 
Sereno police officers per intersection to monitor and direct traffic while work is in progress. Unless 
otherwise agreed upon by the Los Gatos-Monte Sereno Police Department, the Contractor shall plan their 
work such that they are able to provide at least two (2) weeks advance notice to the Los Gatos-Monte 
Sereno Police Department when scheduling officers. The Contractor shall schedule officers with the 
Town Police Department at (408) 354-8600. The minimum chargeable rate for a reserve officer is $46.00 
per hour (minimum) and a three (3) hour minimum shift is required. In lieu of using a Los Gatos-Monte 
Sereno police officer, the Contractor may use a licensed traffic control company as approved by the 
Engineer.  
 
The Contractor shall be invoiced directly from the Los Gatos-Monte Sereno Police Department and shall 
pay for all costs associated with their service.  
 
All existing movements available must be maintained through the intersection. 
 
Measurement and Payment  
Full compensation for preparing traffic control plans, temporary pavement delineation plans, providing 
construction and detour signs, and for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all of the work involved in compliance with the Plans, Specifications, and Section 10-2, 
“Traffic Control Requirements,” of the Special Provisions, with the exception of the additional 
changeable message signs, shall be included and paid for in the lump sum price for included and paid for 
in the appropriate bid item price for: 
   
 TRAFFIC CONTROL (L.S.) BID ITEM #1 
 
 CHANGEABLE MESSAGE SIGNS (EA.) BID ITEM #2 
 
The basis for payment for Bid Item: Traffic Control will be based on the percentage of job completed in 
each progress payment. 
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SECTION 10-3 EXISTING FACILITIES 
 
General 
Existing Facilities shall conform to Section 15, “Existing Facilities,” of the 2010 Standard Specifications, 
the Plans, and these Special Provisions.  
 
Protect Existing Facilities to Remain 
The Contractor shall work around and protect all existing improvements to remain, including but not 
limited to existing utilities, monumentation, bench marks, storm drainage facilities, utility vaults, traffic 
detector loops, home runs and handholes, concrete and hot mix asphalt pavement, pavement markings, 
landscaping, irrigation facilities, and appurtenances that are within or adjacent to the construction areas.  
 
The Contractor shall notify Underground Service Alert (USA) prior to beginning any work. Notification 
shall be in full compliance with USA. At the conclusion of the project, the Contractor must remove all 
USA markings from all paved and concrete surfaces throughout the job site without damaging said 
surfaces. The method of removing the USA markings is at the Contractor’s discretion.   
 
Existing utility lines are not shown on plans. The Contractor is responsible for locating and field verifying 
the locations of all existing utilities prior to all construction activities, and protecting all facilities during 
construction. The Contractor shall protect existing electroliers when placing construction signs. 
 
The Contractor shall immediately repair or remove and replace any item damaged or injured by his 
operations to the Engineer's satisfaction and at the Contractor's sole expense. The Contractor shall 
immediately notify the appropriate owner of the improvement or facility and the Engineer of any damage 
as a result of his operations to existing improvements or facilities. If the improvement belongs to a private 
residence and the property owner or occupant is not at home, such notification shall be attached to the 
front door of the property. All underground facilities that are damaged by the Contractor during 
construction shall be restored by the Contractor within two (2) hours after the damage is done. 
 
Adjust Facilities to Grade 
All existing storm manholes, traffic signal boxes, manholes, and handholes, and monument boxes within 
the project limit of work area shall be adjusted to grade in accordance with Section 15-2.10, “Adjust,” of 
the 2010 Standard Specifications, the Plans, and these Special Provisions. Where existing facilities to be 
adjusted are located in traffic areas, said facilities shall be modified to handle traffic loads and retrofitted 
with traffic covers. Exact locations of survey monuments, etc. shall be field verified by the Contractor at 
the start of construction and field verified by the Engineer prior to the start of work. 
 
The Contractor shall verify all utility covers in the field to be raised with the Engineer. Locations shall be 
documented prior to the any resurfacing work. 
 
The Town shall be notified seven (7) working days prior to adjusting any facilities to grade. All work 
shall be done without any interruption to services provided by the facility. 
 
Frames and covers shall be removed, transported, and stored without damage. Any items damaged shall 
be replaced at the Contractor's expense. Pre-existing damage must be brought to the Engineer’s attention 
prior to commencement of any work. All facilities shall be adjusted to grade within fourteen (14) working 
days after the final hot mix asphalt overlay has been placed on each street. The covers shall be raised by 
excavating the frame and cover in a neat concentric circle with a diameter not greater than necessary to 
loosen and adjust the frame with the cover and the concrete collar. 
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At the direction of the Engineer, the Contractor shall use quick set concrete for all collars. Class A 
concrete mix (590 pounds cement per cubic yard concrete) shall be used to fill the void to an elevation 1” 
to 1.5” below finish grade. After three (3) days of concrete set, a tack coat of undiluted SS1h asphalt 
emulsion shall be applied to all concrete and vertical surfaces. The hot mix asphalt surface (HMA) course 
to be applied shall be 1/2", Type A, compacted to a minimum of 95 percent. Asphalt binder shall be PG 
64-10. Any facilities that are adjusted to grade, but are not to the satisfaction of the Engineer, shall be 
removed and re-adjusted within four (4) working days of being notified to do so by the Engineer. All 
required hot mix asphalt, tack coat and concrete required for raising facilities to grade shall be paid for 
under this contract item. 
 
Monument boxes in digout or leveling course areas shall be raised to the new grade without disturbing the 
existing monument, or the Contractor shall be responsible for obtaining services of a registered Surveyor 
or Civil Engineer to tie out the existing monument, remark, and reset the monument following the raising 
of the box. The Contractor shall be responsible for filing the appropriate Corner Records as necessary for 
relocation of the monument, and shall provide a copy of all recorded documentation to the Town prior to 
project acceptance. 
 
New monument boxes, including frames and covers shall be installed to grade around those monuments 
that do not have existing boxes. Any new monument boxes, frames, and covers needed shall be provided 
by the Town. All covers shall be stable under traffic. 
 
The Contractor shall clean all AC debris and tack oil off of utility covers caused by the Contractor’s 
operation. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
of the work in compliance with the Plans, Specifications, and Section 10-3, “Existing Facilities,” of the 
Special Provisions shall be included and paid for in the price per each (Ea.) price for: 
 
 ADJUST STORM MANHOLE TO GRADE (EA.) BID ITEM #3 
 
 ADJUST SURVEY MONUMENT COVER TO GRADE (EA.) BID ITEM #4 
 
 ADJUST PULL BOX TO GRADE (EA.) BID ITEM #5 
 
 ADJUST EBMUD VAULT COVER TO GRADE (EA.) BID ITEM #6 
 
 REMOVE AND REPLACE HMA RING (2” DEPTH) -  BID ITEM #7 
 MANHOLE (EA.) 
 
 REMOVE AND REPLACE HMA RING (2” DEPTH) -  BID ITEM #8 
 MONUMENT (EA.) 
 
 ADJUST STORM MANHOLE TO GRADE (EA.) BID ITEM #A1.1 
 
 ADJUST SANITARY SEWER MANHOLE TO GRADE (EA.) BID ITEM #A1.2 
 (REVOCABLE) 
 
 ADJUST SURVEY MONUMENT COVER TO GRADE (EA.) BID ITEM #A1.3 
 
 ADJUST STORM MANHOLE TO GRADE (EA.) BID ITEM #A2.1 
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The Contractor shall construct temporary pavement transitions at all transverse paving joints greater than 
1 inch prior to allowing traffic onto the paved surface. Temporary pavement transitions shall have a 
maximum slope of 20:1 or as approved by the engineer and be constructed on Kraft paper or other 
suitable bond breaker such that upon removal of the temporary pavement transition, a clean notch 
remains. The temporary transitions may be constructed of either cold mix or hot mix. 
 
The Contractor shall continuously maintain the temporary pavement until final paving. Each temporary 
transition shall be inspected by the Contractor and repaired as necessary to comply with these provisions 
at the end of each day including weekends and holidays. 
 
The Contractor shall have hand-compaction equipment immediately available for compacting all areas 
inaccessible to rollers. Hand-compaction shall be performed concurrently with breakdown rolling. If for 
any reason hand-compaction falls behind breakdown rolling, further placement of hot mix asphalt shall be 
suspended until hand-compaction is caught up. Hand-compaction includes vibraplates and hand tampers. 
Hand torches shall be available for rework of areas which have cooled. 
 
After compaction, the surface texture of all hand work areas shall match the surface texture of the 
machine placed mat. Any coarse or segregated areas shall be corrected immediately upon discovery. 
Failure to immediately address these areas shall cause suspension of hot mix asphalt placement until the 
areas are satisfactorily addressed, unless otherwise allowed by the Engineer. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
the work in compliance with the Plans, Specifications, and Section 10-4, “Hot Mix Asphalt (HMA),” of 
the Special Provisions, including but not limited to constructing HMA, complete in place, including 
surface preparation, tack coat, temporary transition, job mix formula preparation, shall be included in the 
price per ton (TON) price for: 
  

HOT MIX ASPHALT LEVELING COURSE (TON)   BID ITEM #9 
 

HOT MIX ASPHALT LEVELING COURSE (TON)   BID ITEM #A1.4 
 

HOT MIX ASPHALT LEVELING COURSE (TON)   BID ITEM #A2.5 
 

HOT MIX ASPHALT LEVELING COURSE (TON)   BID ITEM #A3.3 
 
SECTION 10-5 HOT MIX ASPHALT DIGOUT AND REPAIRS 
 
General 
Hot mix asphalt (HMA) digouts shall conform to Section 39, “Hot Mix Asphalt,” of the 2010 Standard 
Specifications, the Plans, and these Special Provisions. Attention is directed to Section 10-4, “Hot Mix 
Asphalt (HMA),” of these Special Provisions. The Contractor shall grind and replace the hot mix asphalt 
pavement to a depth of four (4”) inches at locations marked in the field by the Engineer.  
 
Existing roadway sections may contain road paving fabric. All costs associated with the grinding, 
removing, and disposing of HMA including those containing road paving fabric shall be borne by the 
Contractor. 
 
The Contractor shall notify the Engineer a minimum of five (5) working days prior to any digout repair 
work done within any signalized intersection, which would cause expected interference/interruption to the 
existing traffic signal system and/or traffic control.   
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Prior to beginning any work on the digout and repairs, the Contractor shall arrange for and conduct a field 
review of the job and mark out the locations of each digout with the Engineer. The Engineer and 
Contractor shall record the agreed upon dimensions for each digout at each location. Size of the digouts 
shall not vary from this agreement unless specified in writing by the Engineer. Additional compensation 
shall not be allowed for digouts in excess of the agreed upon size.  
 
The HMA in the digouts shall be placed on the same day as the removal. The HMA shall be placed and 
compacted in at least two lifts unless shown otherwise allowed by the Engineer.  
 
The contract price per square foot shall remain the same despite any increase or decrease in contract 
quantities.   
 
The existing section will be removed by grinding. Any additional expenses incurred due to the increase in 
the size of the digout necessary to accommodate the size of grinder shall not be paid for by the Town, 
including the increased cost for the additional tonnage of asphalt necessary to fill the increased digout 
area. 
 
All digouts shall be removed and replaced on the same day with a new full depth hot mix asphalt section. 
Upon removing the existing AC, all loose material shall be removed to a solid surface (95% compaction) 
or the Contractor shall compact the upper four inches (4") of the subgrade (or aggregate base) to not less 
than 95% relative compaction.   
 
A tack coat of undiluted SS1H emulsified asphalt shall be placed on all exposed hot mix asphalt and 
concrete surfaces prior to placement of asphalt. 
 
All excavations shall be backfilled with the final asphalt section or securely covered with traffic plates, 
with asphalt cutback placed around the edges of the steel plate with a minimum 18” taper and plates spot 
welded together and pinned to the HMA. By the end of each working day all streets shall be fully 
available to all types of traffic and free from hazards.  
 
The Contractor shall be responsible for protecting all utility facilities and Town monuments located 
within the project area. The Contractor shall be responsible for repairing any damage to the utility 
facilities caused by the Contactor’s operations and shall be responsible for hiring a surveyor and filing the 
necessary paper work for any Town monument that needs to be reset due to the Contractor’s work.  
 
Pavement markers and thermoplastic markings that are removed as part of the digouts are considered 
included in this item of work, and no further compensation will be allowed therefore. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
of the work involved in compliance with the Plans, Specifications and Section 10-5, “Hot Mix Asphalt 
Digout and Repairs,” of the Special Provisions shall be included in the per square foot (S.F.) price paid 
for: 
 
 4” DEPTH DIGOUTS (S.F.) BID ITEM #10 
 
 4” DEPTH DIGOUTS (S.F.) BID ITEM #A1.5 
 
 4” DEPTH DIGOUTS (S.F.) BID ITEM #A2.6 
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 4” DEPTH DIGOUTS (S.F.) BID ITEM #A3.4 
 
SECTION 10-6 ASPHALT CRACK SEALING 
 
General 
Prior to all types of surfacing, the Contractor shall crack seal/fill all cracks within the project limits that 
are 1/4" wide or larger. Any cracks less than 1/4” shall not be filled but shall be cleaned of dirt and 
vegetation. The crack filler material shall be produced from an asphaltic base crude and granulated crude 
rubber. It shall not have been distilled at a temperature high enough to inquire by burning. The material 
shall meet any applicable rules and regulations of the Bay Area Quality Management District. 
 
Materials, plants, vegetation, etc. shall be removed from all cracks prior to placement of the filler. The 
crack filler shall be a mixture of paving asphalt and ground rubber or ground rubber and polymer which 
conforms to the following requirements: 
 

Softening Point, ASTM Designation:   D36  180°F minimum 
Cone Penetration at 77°F, ASTM Designation:   D5329 30 dmm minimum 
Resilience at 77°F, ASTM Designation:   D5329  40% minimum 
Flow, ASTM Designation:   D5329 3 mm maximum 

 
The gradation of the ground rubber shall be such that 100% will pass a No. 8 sieve. 
 
The modified asphalt materials shall be furnished premixed in containers with an insider liner of 
polyethylene. Packaged material shall not exceed 60 lbs. in weight. Storage and heating instructions and 
cautions shall be supplied by the vendor with each shipment. The material shall be capable of being 
melted and applied to the cracks and joints at temperatures below 400°F.  When heated, it shall readily 
penetrate cracks 1/4" wide or larger. 
 
The vendor for the crack filler shall furnish a certificate that the material complies with the above 
requirements. A certificate of compliance conforming to Section 6-3.05E, “Certificates of Compliance,” 
of the 2010 Standard Specifications shall be supplied with each shipment. Crack filling shall take place 
after the asphalt digout repairs and grinding work are completed. Crack filler should be left 1/8” to 1/4" 
below top of crack.   
 
Crack fill shall be limited to only the streets set to receive a slurry seal. 
 
Measurement and Payment  
Full compensation for furnishing all labor, materials, tools, flaggers, equipment, and all incidentals, and 
for doing all of the work in compliance with the plans, specifications and Section 10-6, “Asphalt Crack 
Sealing,” of the Special Provisions shall be included and paid for in the lump sum (L.S.) price for:   
 
 ASPHALT CRACK SEALING (L.S.) BID ITEM #11 
 
The basis for payment for Bid Item: Asphalt Crack Sealing will be based on the percentage of job 
completed in each progress payment. 
 
SECTION 10-7 ASPHALT RUBBER CAPE SEAL 
 
General 
Asphalt rubber cape seal, rubber chip seal, or slurry seal shall be installed in all designated locations as 
shown in Appendix A. For the purpose of this project, asphalt rubber cape seal is defined as the 
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application of an asphalt rubber chip seal followed by the application of a Type II slurry seal or 
microsurfacing. 
 
ASPHALT RUBBER CHIP SEAL 
 
General 
The following sections of this specification describe the preparation, materials application and finishing 
requirements for the asphalt rubber seal coat (asphalt rubber chip seal).   
 
Asphalt rubber seal coat shall consist of an application of asphalt rubber binder and screenings pre-coated 
with paving asphalt. Asphalt rubber seal coat shall conform to the provisions specified for seal coats in 
Section 37-2, “Seal Coats,” of the 2010 Standard Specifications and these Special Provisions. 
 
Materials 
The Contractor shall furnish a Certificate of Compliance to the Engineer for each material used in the 
asphalt rubber binder mixture. It shall certify that the material conforms to the requirements in the Special 
Provisions. When requested by the Engineer, the Contractor shall also submit samples with the Certificate 
of Compliance. The Contractor shall provide the Engineer a Material Safety Data Sheet (MSDS) for each 
of the constituent components of the asphalt rubber binder and for the completed mixture of the asphalt 
rubber binder. 
 
The Contractor shall provide a Certificate of Compliance for each truck load of crumb rubber modifier 
(CRM), paving asphalt, and asphalt modifier delivered to the project. The Quality Control Program used 
by the manufacturer of each ingredient shall include a sampling and testing frequency as shown below: 
 

a. CRM shall be tested except for the grading requirement, at least once for every 250 tons with a 
minimum of once per project. CRM shall be tested for grading for every truck load delivered to 
the project. 

b. Paving Asphalt shall be tested at least once for every 200 tons of production with a minimum of 
once per project. 

c. Asphalt modifier shall be tested at least once for every 25 tons of production with a minimum of 
once per project. 

d. A copy of the laboratory test results for the test parameters specified in these special provisions 
for CRM, paving asphalt, and asphalt modifier shall be submitted to the Engineer with the 
Certificate of Compliance for each truck load of individual material delivered to the project. 

 
Certified volume or weight slips shall be delivered to the Engineer for materials supplied. 
 
Paving Asphalt 
Paving asphalt to be used in the asphalt rubber binder shall be Grade PG 64-16 and shall conform to the 
provisions in Section 92, “Asphalts,” of the 2010 Standard Specifications reflecting the use of 
‘Performance Grade (PG)’ asphalt binders.  
 
The paving asphalt for use in asphalt rubber binder shall be modified with an asphalt modifier. The 
rubberized asphalt concrete (RAC) chip material shall be made from 100% recycled California Waste 
Tires. 
 
Asphalt Modifier 
The asphalt modifier shall be a resinous, high flash point, aromatic hydrocarbon compound and shall 
conform to the following requirements: 
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Asphalt Modifier 
Test Parameter ASTM Designation Requirement 
Viscosity, m2/s (10-6) at 100°C D 445 X ±3* 
Flash Point, CL.O.C. °C D 92 405 min. 
Molecular Analysis   

Asphaltenes, percent by mass D 2007 0.1 max. 
Aromatics, percent by mass D 2007 55 min. 

* The symbol "X" is the viscosity of the asphalt modifier the 
Contractor proposes to furnish.  The value "X" which the 
Contractor proposes shall be between the limits 19 and 36 and shall 
be submitted in writing to the Engineer.  Any proposed change, 
requested by the Contractor, in the value "X" shall require a new 
asphalt rubber binder design. 

 
The asphalt modifier shall be proportionately added to the paving asphalt at the production site where the 
asphalt rubber binder is blended and reacted. Asphalt modifier shall be added at an amount of 2.5 percent 
to 6.0 percent by weight of the paving asphalt based on the recommendation of the asphalt rubber binder 
supplier. The paving asphalt shall be at a temperature of not less than 375°F no more than 440°F when the 
asphalt modifier is added. If the asphalt modifier is combined with the paving asphalt, before being 
blended with the CRM, the combined paving asphalt and asphalt modifier shall be mixed by circulation 
for a period of not less than 20 minutes. This premixing of asphalt modifier and paving asphalt will not be 
required when all ingredients of the asphalt rubber binder are proportioning with the meters conforming 
to the provisions in Section 9-1.02, “Measurement,” of the 2010 Standard Specifications. 
 
Crumb Rubber Modifier (CRM) 
Crumb rubber modifier (CRM) shall consist of a combination of scrap tire CRM and high natural CRM. 
The scrap tire CRM shall consist of ground or granulated rubber derived from any combination of 
automobile tires, truck tries or tire bufferings. The high natural CRM shall consist of ground or granulated 
rubber derived from materials that utilize high natural rubber sources. 
 
Steel and fiber separation shall be accomplished by any method. Cryogenic separation, if utilized, shall be 
performed separately from and prior to grinding or granulating. 
 
CRM shall be ground or granulated at ambient temperature. Cryogenically produced CRM particles that 
pass through the grinder or granulator without being ground or granulated, respectively, shall not be used. 
 
CRM shall not contain more than 0.01-percent wire (by weight of CRM) and shall be free of other 
contaminants, except fabric. Fabric shall not exceed 0.05-percent by weight of CRM. A certificate of 
compliance certifying these percentages shall be furnished to the Engineer in conformance with Section 
6-3.05E, “Certificates of Compliance,” of the 2010 Standard Specifications. 
 
The length of an individual CRM particle shall not exceed 3/16 inch. 
 
The CRM shall be sufficiently dry so that the CRM will be free flowing and will not produce foaming 
when combined with the blended paving asphalt and asphalt modifier mixture. Calcium carbonate or talc 
may be added at a maximum amount of 3 percent by weight of CRM to prevent CRM particles from 
sticking together. The CRM shall have a specific gravity of between 1.1 and 1.2 as determined by 
California Test 208. Scrap tire CRM and high natural CRM shall be delivered to the production site in 
separate bags and shall be sampled and tested separately.   
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CRM Material shall conform to the following requirements as determined by ASTM Designation D297: 
 

 Scrap Tire CRM High Natural CRM 
 Percent Percent 
Test Parameter Minimum Maximum Minimum Maximum 
Acetone Extract 6.0 16.0 4.0 16.0 
Rubber Hydrocarbon 42.0 65.0 50.0 — 
Natural Rubber content 22.0 39.0 40.0 48.0 
Carbon Black Content 28.0 38.0 — — 
Ash Content — 8.0 — — 

 
The CRM for asphalt rubber binder shall conform to the gradations specified below when tested in 
conformance with the requirements in ASTM Designation C136, except as follows: 
 

a. Split or quarter 100 g +/- 5 g from the CRM sample and dry to a constant mass at a temperature 
of not less than 57°C nor more than 63°C and record the dry sample mass. Place the CRM sample 
and 5 g of talc in a 0.5-L jar. Seal the jar then shake the jar by hand for a minimum of one minute 
to mix the CRM and the talc. Continue shaking or open the jar and stir until particle agglomerates 
and clumps are broken and the talc is uniformly mixed. 

b. Place one rubber ball on each sieve. Each ball shall have a mass of 8.5 g +/- 0.5 g, have a 
diameter of 24.5 mm +/- 0.5 mm, and shall have a Shore Durometer “A” hardness of 50 +/- 5 in 
conformance with the requirements in ASTM D2240. After sieving the combined material for 10 
minutes +/- 1 minute, disassemble the sieves. Material adhering to the bottom of a sieve shall be 
brushed into the next finer sieve. Weigh and record the mass of the material retained on the 2.36-
mm sieve and leave this material (do not discard) on the scale or balance. Observed fabric balls 
shall remain on the scale or balance and shall be placed together on the side of the scale or 
balance to prevent the fabric balls from being covered or disturbed when placing the material 
from finer sieves onto the scale or balance. The material retained on the next finer sieve (2.00-
mm sieve) shall be added to the scale or balance. Weigh and record that mass as the accumulative 
mass retained on that sieve (2.00-mm sieve). Continue weighing and recording the accumulated 
masses retained on the remaining sieves until the accumulated mass retained in the pan has been 
determined. Prior to discarding the CRM sample, separately weigh and record the total mass of 
fabric balls in the sample. 

c. Determine the mass of material passing the 75-µm sieve (or mass retained in the pan) by 
subtracting the accumulated mass retained on the 75-µm sieve from the accumulated mass 
retained in the pan. If the material passing the 75-µm sieve (or mass retained in the pan) has a 
mass of 5 g or less, cross out the recorded number for the accumulated mass retained in the pan 
and copy the number recorded for the accumulated mass retained on the 75-µm sieve and record 
that number (next to the crossed out number) as the accumulated mass retained in the pan. If the 
material passing the 75-µm sieve (or mass retained in the pan) has a mass greater than 5 g, cross 
out the recorded number for the accumulated mass retained in the pan, subtract 5 g from that 
number and record the difference next to the crossed out number. The adjustment to the 
accumulated mass retained in the pan is made to account for the 5 g of talc added to the sample. 
For calculation purposes, the adjusted total sample mass is the same as the adjusted accumulated 
mass retained in the pan. Determine the percent passing based on the adjusted total sample mass 
and record to the nearest 0.1 percent: 

 
CRM Gradations 

Sieve Sizes 
Scrap Tire CRM 
Percent Passing 

High Natural CRM 
Percent Passing 
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No. 8 100 100 
No. 10 98 - 100 100 
No. 16 45 - 75 95 - 100 
No. 30 2 - 20 35 - 85 
No. 50 0 - 6 10 - 30 
No. 100 0 - 2 0 - 4 
No. 200 0 0 - 1 

 
Asphalt Rubber Binder 
Asphalt rubber binder shall consist of a mixture of paving asphalt, asphalt modifier, and crumb rubber 
modifier. 
 
At least 2 weeks before its intended use, the Contractor shall furnish the Engineer 4 one-quart cans filled 
with the asphalt rubber binder proposed for use on the project. The Contractor shall supply the Engineer, 
for approval, a binder formulation, design profile and samples of all materials to be used in the asphalt 
rubber binder, at least 2 weeks before construction is scheduled to begin. The binder formulations shall 
consist of the following information: 
 

a. Paving Asphalt and Modifiers: 
1. Source and grade of paving asphalt 
2. Source and identification (or type) of modifiers used 
3. Percentage of asphalt modifier by weight of paving asphalt 
4. Percentage of the combined blend of paving asphalt and asphalt modifier by total weight 

of asphalt rubber binder to be used 
5. Laboratory test results for test parameters shown in these Special Provisions 

b. Crumb Rubber Modifier (CRM): 
1. Source and identification (or type) of scrap tire and high natural CRM 
2. Percentage of scrap tire and high natural CRM by total weight of the asphalt rubber blend 
3. If CRM from more than one source is used, the above information will be required for 

each CRM source used 
4. Laboratory test results for test parameters shown in these Special Provisions 

c. Asphalt Rubber Binder: 
1. Laboratory test results of the proposed blend for test parameters shown in these Special 

Provisions 
2. The minimum reaction time and temperature 

 
The method and equipment for combining the paving asphalt, asphalt modifier, and CRM shall be so 
designated and accessible that the Engineer can readily determine the percentages by weight for each 
material being incorporated into the mixture. 
 
The proportions of the materials, by total weight of asphalt rubber binder, shall be 80 percent +/- 2 
percent combined paving asphalt and asphalt modifier and 20 percent +/- 2 percent CRM. However, the 
minimum amount of CRM shall not be less than 18.0 percent. Lower values shall not be rounded up. The 
CRM shall be combined at the production site and shall contain 75 percent +/- 2 percent scrap tire CRM 
and 25 percent +/- 2 percent high natural CRM, by weight. 
 
The paving asphalt and asphalt modifier shall be combined into a blended mixture that is chemically 
compatible with the crumb rubber modifier to be used. The blended mixture shall be considered to be 
chemically compatible when the mixture meets the requirements for asphalt rubber binder (after reacting) 
found in these Special Provisions. 
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The blended paving asphalt and asphalt modifier mixture and the CRM shall be combined and mixed 
together at the production site in a blender unit to produce a homogeneous mixture. 
 
The temperature of the blended paving asphalt and asphalt modifier mixture shall not be less that 375°F 
nor more than 440°F when the CRM is added. The combined materials shall be reacted for a minimum of 
45 minutes after incorporation of the CRM at a temperature of not less than 375°F nor more than 425°F. 
The temperature shall not be higher than 10°F below the actual flash point of the asphalt rubber binder. 
 
After reacting, the blended asphalt rubber binder shall conform to the following requirements: 
 

Blended Asphalt Rubber Binder 
  Requirement 
Test Parameter ASTM Test Method Minimum Maximum 
Cone Penetration @ 25°C, 1/10 mm D 217 25 60 
Resilience @ 25°C, Percent 
rebound 

D 5329 25 -- 

Field Softening Point, °C D 36 55 88 
Viscosity @190°C, Pa • s (x10-3) See Note 1500 3500 
NOTE: 
The viscosity test shall be conducted using a hand held Haake Viscometer Model VT-02 
with Rotor 1, 24 mm depth x 53 mm height, or equivalent, as determined by the 
Engineer. The accuracy of the viscometer shall be verified by comparing the viscosity 
results obtained with the hand held viscometer to 3 separate calibration fluids of known 
viscosities ranging from 1000  to 5000 Pa • s (x10-3). The viscometer will be considered 
accurate if the values obtained are within 300 Pa • s (x10-3) of the known viscosity. The 
known viscosity value shall be based on the fluid manufacturer's standard test 
temperature or the test temperature versus viscosity correlation table provided by the 
fluid manufacturer. All viscometers used on the project shall be verified to be accurate. 
The test method for determining the viscosity of asphalt rubber binder using a hand held 
viscometer is available at the Transportation Laboratory, Office of Pavement Consulting 
Services, Sacramento, California, Telephone (916) 227-7300. The accuracy verification 
results shall be provided to the Engineer and shall be certified by a Certificate of 
Compliance. The Certificate of Compliance shall be furnished to the Engineer in 
conformance with the provisions in Section 6-3.05E, "Certificates of Compliance," of the 
2010 Standard Specifications. 

 
The Contractor shall provide a Haake Viscometer, or equivalent, at the production site during the 
combining of asphalt rubber binder materials. The Contractor shall take viscosity readings of asphalt 
rubber binder from samples taken from the distributor truck a minimum of 45 minutes after incorporation 
of the CRM. Readings shall be taken at least every hour with no less than one reading for each batch of 
asphalt rubber binder. The Contractor shall log these results, including time and asphalt rubber 
temperature. A copy of the log shall be submitted to the Engineer on a daily basis. As determined by the 
Engineer, the Contractor shall either notify the Engineer at least 15 minutes prior to each test or provide 
the Engineer a schedule of testing times. 
 
The reacted asphalt rubber binder shall be maintained at a temperature of not less than 375°F nor more 
than 425°F.   
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If any of the material in a batch of asphalt rubber binder is not used within 4 hours after the 45 minute 
reaction period, heating of the material shall be discontinued. If the asphalt rubber binder cools below 
375°F and is then reheated, it shall be considered a reheat cycle. The total number of reheat cycles shall 
not exceed 2. The material shall be uniformly reheated to a temperature of not less than 375°F nor more 
than 425°F prior to use. Additional scrap tire CRM may be added to the reheated binder and reacted for a 
minimum of 45 minutes. The cumulative amount of additional scrap tire CRM shall not exceed 10 percent 
of the total binder weight. Reheated asphalt rubber binder shall conform to the requirements for blended 
asphalt rubber binder. 
 
Screenings 
Screenings shall conform to the provisions in these Special Provisions and in Section 37-2.02, 
“Materials,” of the 2010 Standard Specifications, except that Section 37-2.02H(1) and 37-2.02H(2) shall 
not apply. 
 
Stockpiling of screenings after preheating and pre-coating with paving asphalt will not be permitted. 
 
Canvas or similar covers that completely cover each load of pre-coated screenings shall be used during 
hauling to minimize temperature drop of the pre-coated screenings. 
 
Screenings shall conform to the following grading requirements prior to pre-coating with paving asphalt: 
 

Screenings Grading Requirements 
1/2-inch Course Maximum 

Sieve Sizes Percentage Passing 
3/4" 100 
1/2" 95-100 
3/8" 70-85 
No. 4 0 –  15 
No. 8 0 - 5 
No. 200 0 - 1 

 
Screenings shall conform to the following quality requirements immediately prior to preheating: 
 

Screenings Quality Requirements 
Test Parameters California Test Requirements 
Los Angeles Rattler Loss (100 Revolutions) 211 10 Max. 
Los Angeles Rattler Loss (500 Revolutions) 211 40 Max. 
Film Stripping 302 25 Max. 
Cleanness Value 227 80 Min. 
Durability 229 52 Min. 

 
Screenings for asphalt rubber seal coat shall be preheated to between 260°F and 325°F and uniformly 
coated at a rate of 0.7 percent to 1 percent by weight of dry aggregate with Grade PG-64-10 asphalt, 
conforming to the provisions in Section 92, “Asphalts,” of the 2010 Standard Specifications reflecting the 
use of ‘Performance Grade (PG)’ asphalt binders. This reference to the 2010 Standard Specifications is 
for Asphalt only and not for any other work. 
 
Screenings shall be coated at a central mixing asphalt concrete plant that has been approved in 
conformance with the requirements in California Test 109. The exact rate will be determined by the 
Engineer upon a visual inspection of the first initial load delivered and thereafter as deemed necessary. 
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h. Tailgate discharge trucks for hauling screenings shall be equipped with a device to lock onto the 
hitch at the rear of the screenings spreader. Haul trucks shall be compatible with the screenings 
spreader so that the dump bed will not push down on the spreader when fully raised or have too 
short a bed which results in screenings spilling while dumping into the receiving hopper. 

 
All equipment shall be approved by the Engineer prior to use. 
 
Preparation 
The Contractor shall perform the necessary crack sealing of each street prior to the Contractor performing 
the necessary pavement digout repairs and application of the chip seal or as directed by the Engineer. The 
Contractor shall be responsible for preparation of the pavement to receive seal coat required under 
Section 37-2.03D, “Surface Preparation,” of the 2010 Standard Specifications. Prior to placing chip seal 
coat, the streets shall be cleaned by sweeping with self-propelled vacuum or regenerative air sweepers 
with water spray bars to reduce dust. Sidewinder sweepers or brooms that wind row material and do not 
remove it shall not be used. Completion of sweeping shall be evidenced by the absence of all loose 
particles of paving, all dirt and all other extraneous material. If needed, all areas shall be swept a second 
time or more if necessary in the same manner as the first sweeping or as directed by the Engineer. 
 
Applying Asphalt Rubber Binder 
Asphalt rubber binder shall be applied in conformance with these Special Provisions and with the 
provisions for applying asphaltic emulsion in Section 37-2.03F, “Applying Emulsion,” of the 2010 
Standard Specifications, except as noted below and shall apply. 
 
Asphalt rubber binder for asphalt rubber seal coat shall be applied at a rate of 0.55 gallon to 0.65 gallon 
per square yard. The exact rate will be determined by the Engineer. 
 
Asphalt rubber binder shall be placed upon a clean, dry surface. The pavement surface temperature shall 
be a minimum of 60°F where asphalt rubber binder is to be applied. The atmospheric temperature shall be 
a minimum of 60°F and a maximum of 109°F. 
 
Distributor bar height, distribution speed, and shielding materials shall be utilized to reduce the effects of 
wind upon spray distribution as directed by the Engineer. The Engineer will delay or reschedule work 
when high, gusting or dusty winds prevent or adversely affect binder or screening application operations. 
Necessary equipment shall be in position and ready to commence placement operations before starting. 
 
The Contractor shall comply with Federal, State, and Local environmental laws, rules, regulations, and 
ordinances including, but not limited to, air quality requirements. 
 
The asphalt rubber binder shall be applied to the roadway immediately following mixing and reacting and 
shall be applied at a temperature not less than 385°F nor more than 415°F. Asphalt rubber binder 
application shall not be in excess of that which can be covered with screenings within two (2) minutes. 
 
When placing asphalt rubber seal coat at intersections, left turn lanes, gore points, and other irregular 
areas, asphalt rubber application shall not be in excess of that which can be covered with screenings 
within fifteen (15) minutes. 
 
When joining edges against areas with screenings, the joint shall be swept clean of excess screenings 
prior to the adjacent application of asphalt rubber binder. Transverse joints of this type shall be 
constructed by placing roofing paper across and over the end of the previous asphalt rubber seal coat 
applications. Once the spraying has progressed beyond the paper, the paper shall be removed 
immediately. 
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The longitudinal joint between adjacent applications of screenings shall coincide with the line between 
designated traffic lanes. Longitudinal joints shall be overlapped for complete overage. The overlap shall 
not exceed 4 inches. 
 
At longitudinal joints with screenings, the edge shall be broomed back and blended to eliminate 
differences in elevation. The joints shall be free from ridges and depressions and shall have a uniform 
appearance consistent with the adjacent sealed surface. Defects shall be corrected at the Contractor’s 
expense. 
 
Joints between areas of asphalt rubber binder without screenings shall be made by overlapping asphalt 
rubber binder distributions. The excess material shall be properly dispersed by spreading with a squeegee 
or rake over a larger area of freshly applied asphalt rubber binder. 
 
The application of asphalt rubber binder to areas not accessible with the distributor bar on the distributor 
torch shall be accomplished by using pressurized hand wands or other means approved by the Engineer. 
 
Spreading Screenings 
Screenings for asphalt rubber seal coat shall be spread in conformance with the provisions specified for 
spreading screenings on asphaltic emulsion in these Special Provisions and in Section 37-2.03G, 
“Spreading Screenings,” of the 2010 Standard Specifications, except as noted below and shall apply. 
 
Following the application of the asphalt rubber binder, screenings shall be placed over areas receiving 
asphalt rubber binder. 
 
Screenings for asphalt rubber seal coat shall be applied at a temperature not less than 225°F and not more 
than 325°F after applying asphalt rubber binder. 
 
The Contractor shall prevent any vehicle, including construction equipment, from driving on the asphalt 
rubber binder prior to application of the screenings. 
 
Screenings shall be applied at a rate of 25 pounds to 35 pounds per square yard. The exact rate will be 
determined by the Engineer. The completed spread rate shall be within 10 percent of the rate determined 
by the Engineer. The completed surface shall be free of gaps, ridges, depressions or other irregularities 
caused by the application of the asphalt rubber seal coat. 
 
Finishing 
Asphalt rubber seal coat shall be finished in conformance with the provisions for finishing screenings 
spread on asphaltic emulsion in these Special Provisions and in Section 37-2.03H, “Finishing,” of the 
2010 Standard Specifications, except as noted below and shall apply. 
 
Initial rolling of the asphalt rubber seal coat shall consist of a minimum of one complete coverage with 
one or more pneumatic-tired rollers and shall begin within 90 seconds following the placement of the 
screenings. Chip spreading will not be allowed with less than two (20) operating rollers on the job. 
 
The distance between the rollers and the screenings spreader shall not exceed 200 feet at any time during 
the spreading of the screenings operations. 
 
A minimum of 3 complete coverages as defined in Section 39-3.04, “Transporting, Spreading, and 
Compacting,” of the 2010 Standard Specifications with pneumatic-tired rollers, after the initial coverage, 
shall be made on the asphalt rubber seal coat. When permitted by the Engineer, the final roller coverage 
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may be made with one steel wheel roller weighing 8 tons minimum and 10 tons maximum. If a steel 
wheel roller is used, the roller shall be operated in the static mode only. 
 
The Contractor shall immediately remove any excess asphalt rubber from the gutters. The Contractor 
shall not continue to the next street until all excess asphalt rubber is removed to the satisfaction of the 
Engineer. No extension of time will be granted due to delay caused by non-compliance with this 
provision. 
 
Sweeping shall be a multi-step operation following final rolling of the screenings. Loose screenings shall 
be removed from the roadway surface and abutting adjacent areas. Loose screenings shall be disposed of 
at least 150 feet from the nearest waterway. 
 
Initial sweeping shall be completed before controlled traffic is permitted on the asphalt rubber seal coat. 
Removal of excess screenings shall be completed before uncontrolled traffic is permitted on the 
completed asphalt rubber seal coat. Final sweeping shall be done and loose screenings shall be removed 
without dislodging the screenings set in the asphalt rubber binder prior to acceptance. 
 
Sidewinder sweepers or brooms that wind row material and do not remove it shall not be used. A 
minimum of two (2) sweepers shall be used at all times. All areas shall be swept a second time or more if 
necessary in the same manner as the first sweeping or as directed by the Engineer. Completion of 
sweeping shall be evidenced by the absence of loose chips in gutters or driveways. Special attention shall 
be required in sweeping driveways clear of loose chips. The Contractor shall also be responsible for 
removal of all chips from the sidewalks and other affected areas. Streets in hill areas shall be swept as 
often as necessary to remove loose chips from the roadway. The Contractor shall provide a sufficient 
number of sweepers (minimum two) to sweep all streets within 24 hours after spreading screenings 
(chips). 
 
The use of any sweeper that causes damage to the chip seal coat shall be discontinued. The Contractor 
shall patch the chip seal where any voids exist prior to application of the fog, slurry, or micro seal. Any 
void caused by automobile tires, poor adhesion of chips to emulsion, or any other cause shall be the 
Contractor’s responsibility to patch prior to application of the fog or slurry seal.   
 
Final Sweeping  
A minimum of three (3) self-propelled power brooms shall be used that are capable of cleaning the 
existing pavement and removing loose screenings without dislodging screenings set in the asphalt rubber 
mixture. Gutter brooms or steel-tined brooms shall not be used. 
 
Sweeping of the chip seal shall commence one hour after completion of the rolling operation or as 
directed by the Engineer. Sweeping shall be completed prior to allowing uncontrolled traffic on the road 
surface. Three (3) additional sweepings shall be performed one day, three days, and seven days after 
placement of the chip seal to remove all loose screenings. The Contractor shall spray water on these 
subsequent sweepings for dust removal. Excess screenings shall be salvaged and stockpiled at a 
designated location or removed from the job site by the Contractor. 
 
On the day of the actual chip seal operations, three power sweepers shall be used on those streets being 
chip sealed that day. Two sweepers shall be used to remove excess screenings from the road surface, and 
one sweeper shall directly follow the chip seal operations and be used to clean the surrounding streets and 
road surfaces outside of the project area to avoid tracking loose material. During sweeping the day of the 
chip seal, water shall not be used in the removal of loose material.   
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POLYMER MODIFIED SLURRY SEAL (BLACK AGGREGATE) 
 
General 
The slurry seal shall consist of a mixture of a polymer modified asphalt emulsion, mineral aggregate, 
mineral filler, water and specified additives. The materials shall be proportioned, mixed and uniformly 
spread over a properly prepared surface as directed by these Special Provisions and the Engineer. The 
slurry seal shall conform to the requirements of Section 37-3, “Slurry Seal and Micro-surfacing,” of the 
2010 Standard Specifications and these Special Provisions. The completed slurry seal shall leave a 
homogeneous mat and adhere firmly to the prepared surface. 
 
The terminology “latex-modified” and “polymer-modified” asphaltic emulsion is to be used 
interchangeably in these Special Provisions to mean the same thing. 
 
Asphaltic Emulsion 

Asphaltic Emulsion used for slurry seal shall be designated as grade PMCQS-1h or equal. 

The polymer used to modify the asphaltic emulsion, shall be, at the option of the Contractor, neoprene, or 
a co-polymer of butadiene and styrene. Solid polymers shall be adequately blended into the asphalt prior 
to emulsification. If a liquid latex such as neoprene or similar is used, the latex shall be “co-milled” into 
the emulsion through the water phase during manufacturing. 

Each load of polymer modified asphaltic emulsion shall have a certificate from the asphalt emulsion 
manufacturer guaranteeing that either asphalt blending or “co-milling” processes were used. The 
certificate shall also state the percentage of the solid rubber polymer added by weight of the asphalt as 
well as the composition of the polymer. The addition of latex to the emulsion after emulsion 
manufacturing is prohibited. 

The polymer modified asphalt emulsion shall conform to the following specifications: 

Tests on Emulsion 
Test Test Method Requirement 

Minimum Maximum 
Viscosity SSF, @ 77°F, seconds AASHTO T59 15 90 
Sieve Test, % AASHTO T539 --- 0.30 
Storage Stability Test, 1 day % AASHTO T59 --- 1.0 
Residue by Evaporation, % CTM 331 57 --- 
Particle Charge AASHTO T59 Positive 
   

Tests on Residue 
Test Typical Requirement 

Minimum Maximum 
Penetration, 77°F AASHTO T49 40 90 
Ductility, 77°F, mm AASHTO T51 400 --- 
Polymer Content, % 
See Section 94-1.01C of the 
Standard Specifications for  
Sampling Requirements 

CTM 401 2.5% --- 

OR 
Torsional Recovery, % CTM 332 18 --- 
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A certificate of Compliance shall be furnished to the Engineer in accordance with Section 6-3.05E, 
“Certificates of Compliance,” of the 2010 Standard Specifications and these Special Provisions. The 
Certificate of Compliance shall include all information stipulated in Section 94, “Asphaltic Emulsions,” 
of the 2010 Standard Specifications. Additional information relevant to the specifications shall be 
furnished if requested by the Engineer. Samples will be obtained in accordance with ASTM Method D140 
or such other methods as are approved by the Engineer. 
 
Aggregate  
Aggregate for the slurry seal shall comply in all respects to requirements in Section 37-3, “Slurry Seal and 
Micro-surfacing,” of the 2010 Standard Specifications for a Type II slurry seal except for the following: 
 
Aggregate shall consist of sound, durable, crushed stone or crushed gravel. If approved by the Engineer, 
mineral filler will be allowed. Aggregates shall be 100% crushed with no rounded particles, volcanic in 
origin, and black in color. The use of gray or light-colored aggregate will not be allowed. The 
percentage composition by weight of the aggregate shall conform to the following grading: 
 

Percentage Passing 
Sieve sizes Type II 
3/8” (9.5 – mm) 100 
No. 4 (4.75 – mm) 90 - 100 
No. 8 (2.36 – mm) 65 - 90 
No. 16 (1.18 – mm)  40 - 70 
No. 30 (600 – um) 25 - 50 
No. 200 (75 – um) 5 - 15 
Theoretical asphalt content, % based on dry aggregate 7.5 - 13.5 
Approximate application rate (Pounds/Square Yard) 14-18 

 
The aggregate shall also conform to the following quality requirements: 
 

Test Method of Test Requirement 
Sand Equivalent California Method 217 60 min. 
Durability Index California Method 229 55 min. 

 
When the results of both the aggregate grading and the Sand Equivalent test do not conform to the 
requirement specified, both payments to the Town shall apply. The Town may deduct these amounts from 
any monies due, or that may become due the Contractor under the contract. No single aggregate grading 
or Sand Equivalent test shall represent more than 300 tons or one-day’s production whichever is smaller. 
 
The Contractor, in accordance with Section 6-3.05E, “Certificates of Compliance,” of the 2010 Standard 
Specifications, will furnish a Certificate of Compliance for aggregates used in the slurry seal. The 
Certificate of Compliance shall include results of laboratory tests indicating the average gradation, 
minimum sand equivalent and maximum film stripping and durability index, all in accordance with 
Section 37-2.02, “Materials,” of the 2010 Standard Specifications. 
 
Mineral Filler  
Mineral filler shall be either Portland Cement, hydrated lime, limestone dust, fly ash or other approved 
filler meeting the requirements of ASTM D242 and shall be used if required by the mix design. The 
mineral filler shall be considered as part of the aggregate in calculations regarding slurry seal asphalt 
content. 
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Additives 
Additives may be used to accelerate or retard the mixing and setting characteristics of the slurry seal or 
improve the resulting finished surface. The use of additives in the slurry mix (or individual materials) 
shall be made initially in quantities predetermined by the mix design with field adjustments if required. If 
the use of additives during application requires a greater than + or – 1.0% deviation from the 
recommendations of the mix design, a new mix design will be performed to verify system performance at 
higher or lower additive levels. 
 
Mix Design  
At least seven (7) working days before slurry seal placement commences, the Contractor shall submit to 
the Engineer for approval a laboratory report of tests and proposed mix design covering the specific 
materials to be used on the project. The percentage of asphalt emulsion proposed in the mix design shall 
be within the percentage range specified in Section 37-3.03B, “Proportioning,” of the 2010 Standard 
Specifications. 
 
The tests and mix design shall be performed by a laboratory capable of performing the applicable 
International Slurry Seal Association (ISSA) tests. The proposed slurry seal mixture shall conform to the 
requirements specified when tested in accordance with the following tests: 
 

Test Description Spec 
ISSA TB 106 Slurry Seal Consistency, mm 30 maximum 
ISSA TB-139 Wet Cohesion (using project source aggregate, 

asphalt emulsion and set-control agents, if used) 
30 minutes min 
60 minutes min 

 
12kg-cm minimum 
20kg-cm minimum 

ISSA TB-109 Excess Asphalt 
By LWT Sand Adhesion 

50 g/ft2 maximum 
(538 g/m2 maximum) 

ISSA TB-114 Wet Stripping Pass 
ISSA TB 115 Compatibility Pass 
ISSA TB-100 Wet Track Abrasion Loss, one-hour soak 

(minimum asphalt content) 
75 g/ft2 maximum 
(807 g/m2 maximum) 

ISSA TB-113 Mix Time (Mixing test and set time test shall be 
done at the highest temperature expected during 
construction 

Controllable to 180 sec. 
minimum 

 
The laboratory report shall be signed by the laboratory that performed the tests and mix design and shall 
show the results of the tests on individual materials, comparing the test results to those required by the 
specifications. The report shall clearly show the proportions of aggregate, filler (as determined from the 
tests, minimum and maximum), water (minimum and maximum), asphalt solids content based on the dry 
weight of aggregate and set-control agent usage. The laboratory shall also report the quantitative effects 
of moisture content on the unit weight of the aggregate (bulking effect). Previous laboratory reports 
covering the same materials may be accepted provided they are made during the same calendar year. 
 
The Engineer shall approve the mix design and all slurry seal materials and methods prior to use. The job 
mix design shall conform to the specification limits and be suitable for the traffic climate conditions, 
curing conditions and final use. This will include recommended application rate of slurry to suit the job 
conditions. Any changes in the proportions will be made only when approved by the Engineer. 
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Proportioning  
Proportioning shall conform to the provisions in Section 37-3.03B, “Proportioning,” of the 2010 Standard 
Specifications and these Special Provisions. 
 
The completed mixture, after addition of water and any set-control agent used, shall be such that the 
slurry seal mixture has proper workability and (a) will permit uncontrolled traffic on the slurry seal within 
two (2) hours after placement without the occurrence of tracking, bleeding, raveling, separation or other 
distresses, and (b) prevent development of bleeding, raveling, separation or other distress within fifteen 
(15) days after placing the slurry seal. 
 
Mixing and Spreading Equipment  
Mixing and spreading equipment shall conform to the provisions in Section 37-3.03C, “Mixing and 
Spreading Equipment,” of 2010 the Standard Specifications and these Special Provisions. 
 
A minimum of two 7-cubic yard capacity or larger slurry machines shall be on the job and in good 
operating condition at all times. Machines must be able to negotiate all turns next to the curbs in cul-de-
sacs, on initial pass in one continuous pass. 
 
Preparation of Surface 
Before the polymer modified slurry seal is applied, the pavement surface shall be swept free of all debris 
and loose debris using power sweepers, cracks shall be filled, and digouts completed. The Contractor 
shall remove all existing weeds and plant materials in all the street sections that will receive slurry seal 
surfacing. Removal of weeds and plant materials shall be done using a chemical weed killer (per 
manufacturer’s recommendations) such as approved by the Engineer, and all these areas shall be 
thoroughly cleaned using compressors or other means acceptable to the Engineer. 
 
All existing/temporary pavement markers, paint and thermoplastic shall be removed and disposed of by 
the Contractor. Said removal shall not occur sooner than two days prior to the slurry sealing is performed 
and shall be paid under Section 10-8, “Pavement Marker, Thermoplastic Marking, and Striping 
Removal,” of these Special Provisions.   
 
Manholes, valves, survey monuments, or miscellaneous frames and covers shall not receive a seal coat. 
These shall be protected as noted in Section 10-3, “Existing Facilities,” of these Special Provisions. Any 
frame or cover seal coated shall be cleaned to the satisfaction of the Engineer and the cost for the cleaning 
shall be borne by the Contractor. 
 
On those streets scheduled to receive slurry seal after the application of the rubberized asphalt seal coat, 
the chip seal shall be allowed to age and cure under traffic for at least one week before placing the slurry 
mixture. A longer curing period shall be required if, in the opinion of the Engineer, the rubberized asphalt 
binder used for the chip seal has not achieved a reasonable set, which could result in damage to the cape 
seal if prematurely covered by the slurry mix. The Contractor shall sweep and remove all loose screenings 
prior to the placement of the slurry seal mix. 
 
The Engineer will give notification to the Contractor indicating when the slurry mixture can be applied. 
Unless adverse weather conditions prevail, as determined by the Engineer, the curing period will not 
exceed two (2) weeks. 
 
The Contractor shall patch the chip seal where any voids exist prior to application of the slurry seal. Any 
voids caused by automobile tires, poor adhesion of chips to emulsion, or any other cause shall be the 
Contractor’s responsibility to repair prior to application of slurry seal. 
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Placing  
Placing shall conform to the provisions in Section 37-3.03D, “Placing,” of the 2010 Standard 
Specifications and these Special Provisions. The Contractor shall place slurry seal no later than 2 pm onto 
any street surface. 
 
No application of slurry mixture shall be permitted when the temperature of the pavement to be surfaced 
is below 50° F or when the air temperature is below 60°F in the shade or when, in the opinion of the 
Engineer, road conditions, road temperatures, imminence of rain, wetness or dampness are not conducive 
to successful results. 
 
The slurry mixture shall be uniformly spread by means of a controlled spreader box conforming to the 
requirements of Section 37-3.03C, “Mixing and Spreading Equipment,” of the 2010 Standard 
Specifications. 
 
If required by the Engineer, the slurry machine shall be inspected and calibrated on a 300-foot test 
section. The calibration shall establish the settings required to obtain the application rate for the slurry and 
correct proportions of ingredients in accordance with these Special Provisions. 
 
All surfaces to be slurry sealed shall be lightly dampened with a fog spray of water. The slurry machine 
shall move forward at such a speed that the fluid slurry mixture will penetrate and substantially fill all 
available voids. The slurry box squeegees, rubber belting, or similar material, shall be flexible enough to 
wipe the slurry uniformly over the surface of the roadway without gouging, scouring or abrading the 
existing surface or chips. 
 
The slurry seal mixture shall be spread at a rate between 12-20 lbs./sq. yd. The exact rate will be 
determined in the field by the Engineer. 
 
Areas which cannot be reached with the slurry seal machine shall be surfaced using hand squeegees to 
provide complete and uniform coverage. Care shall be taken to leave no unsightly appearance from the 
handwork. All handwork shall achieve the same type of finish as applied by the spreader box. All 
incidental handwork such as surfacing of driveway aprons and returns shall be done concurrently with the 
surfacing of the street proper. 
 
The joint between the edge of pavement and the concrete gutter shall be sealed/filled with slurry seal and 
not overlap into the gutter pan. Any application spillage beyond this joint shall be removed or cleaned up 
by the Contractor to the satisfaction of the Engineer. Gutter spills and any tracking of slurry seal onto 
concrete improvements shall be cleaned immediately. The edges of the limits of the slurry seal application 
of both sides of the street shall be maintained in a neat and uniform line. 
 
All lines of termination of slurry sealing shall be neat and straight. The Contractor shall use building 
paper or an approved equal header materials at all limits of work. Longitudinal joints shall be at the crown 
of the street or at the edge of the traveled lanes. No excessive buildup or unsightly appearance shall be 
permitted on longitudinal and transverse joints. 
 
Care will be taken to avoid leaving ridges at the lap joints between adjoining passes. Wherever possible, 
joints will coincide with lane lines or in the center of the lane. In no case will ridges be allowed in the 
normal wheel track of vehicles. The forward speed of the slurry spreader shall be adjusted to eliminate 
corrugations or surface irregularities in the slurry coat, which are caused by excessive speed. 
 
No lumping, balling, or unmixed aggregate shall be permitted. No segregation of the emulsion and fines 
from the coarse aggregate shall be permitted. If coarse aggregate settles to the bottom of the mix, the 
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slurry mix shall be removed from the pavement. No excessive breaking of emulsion shall be allowed in 
the spreader box. No streaks caused by oversize aggregates will be left on the finished pavement, and 
ridges, washboarding in the finished product shall not be allowed.   
 
Weight tags shall be furnished to the Engineer for all materials delivered to the site including aggregates, 
emulsified asphalt for slurry and retardant.   
 
The Contractor shall immediately remove any excess slurry from the gutters. The Contractor shall not 
continue to the next street until all excess slurry is removed as determined by the Engineer. No extension 
of time will be granted due to delay caused by non-compliance with this provision.  
  
The Contractor shall furnish and maintain in good operating condition all tools and equipment necessary 
to do the work with a minimum of inconvenience to the public and shall employ sufficient personnel to 
operate all equipment efficiently and skillfully. 
 
The Contractor shall refrain from using fuel or solvents of any kind for cleaning tools and equipment in 
such a manner as to permit spillage of diesel fuel or solvent on the pavement, curbs, gutters, parkways or 
other adjoining areas. 
 
Measurement and Payment  
Full compensation for furnishing all labor, materials, tools, flaggers, equipment, and all incidentals, and 
for doing all of the work in compliance with the Plans, Specifications, and Section 10-7, “Asphalt Rubber 
Cape Seal,” of the Special Provisions shall be included in the appropriate bid item below:   
 
 ASPHALT RUBBER CAPE SEAL (S.Y.)  BID ITEM #12 
 
 ASPHALT RUBBER CHIP SEAL (S.Y) BID ITEM #13 
 
 SLURRY SEAL (BLACK AGGREGATE) (S.Y.) BID ITEM #14 
 
 ASPHALT RUBBER CAPE SEAL (S.Y.)  BID ITEM #A1.6 
 
 ASPHALT RUBBER CAPE SEAL (S.Y.)  BID ITEM #A2.7 
 
 SLURRY SEAL (BLACK AGGREGATE) (S.Y.) BID ITEM #A2.8 
 
 SLURRY SEAL (BLACK AGGREGATE) (S.Y.) BID ITEM #A3.5 
 
SECTION 10-8 PAVEMENT MARKER, THERMOPLASTIC MARKING, AND STRIPING 

REMOVAL 
 
General 
Pavement marker, markings and striping removal shall conform to the Plans and these Special Provisions. 
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Existing pavement markers, thermoplastic pavement markings, and striping, and paint markings and 
striping shall be removed by grinding prior to placement of the new surface. The grinder shall be 
specifically designed for the purpose of removing existing traffic stripes and markings and shall conform 
to the provisions of Section 15-2.02C and 15-2.02D of the 2010 Standard Specifications. Immediately 
upon removal of the markings and striping, temporary markings and striping shall be placed. Grinding 
operations shall be conducted to keep all removed pavement material from entering the storm drain 
system. The operation shall be controlled and contained so as not to impair the safe passage of traffic 
adjacent to the work site. Existing pavement markers shall be removed prior to placing the new surfacing 
(rubber chip seal, rubber cape seal, slurry seal, microsurfacing, and overlay).   
 
The location of all striping, markings, and markers shall be marked out and documented by the Contractor 
prior to removal of any striping, markers, and/or thermoplastic material and before placing the new 
surfacing (rubber chip seal, rubber cape seal, slurry seal, microsurfacing, and overlay). This information 
shall be given to the Engineer for review prior to any striping removal. 
 
All traffic striping and pavement markings (legends) covered by or removed prior to the surfacing or 
otherwise damaged by the Contractor’s operations shall be replaced in kind in the same location and 
count.     
 
Existing pavement striping, markings, and markers which are outside the work area are not to be removed 
and shall be protected by the Contractor. Any striping, markings, or markers which are to remain, which 
are damaged or rendered useless by the Contractor's operations, shall be restored by the Contractor to the 
Engineer's satisfaction and at the Contractor's sole expense. 
 
The Contractor shall review all existing striping and pavement markings in the field prior to submitting a 
bid. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, flaggers, equipment, and all incidentals, and 
for doing all of the work in compliance with the Plans, Specifications, and Section 10-8, “Pavement 
Marker, Thermoplastic Marking, and Striping Removal,” of the Special Provisions shall be included and 
paid for in the lump sum (L.S.) price for:   
 
 PAVEMENT MARKER AND STRIPING REMOVAL (L.S.)  BID ITEM #15 
  
SECTION 10-9 TEMPORARY PAVEMENT DELINEATION 
 
General 
Temporary pavement delineation shall be furnished, placed, maintained and removed in accordance with 
Section 12 of the 2018 Standard Specifications, the CA MUTCD, and these Special Provisions. Nothing 
in these Special Provisions shall be construed as to reduce the minimum standards specified in the CA 
MUTCD or as relieving the Contractor from his responsibility as provided in Section 7-1.04, “Public 
Safety,” of the 2018 Standard Specifications and these Special Provisions. 
 
Lane line or centerline pavement delineation shall be provided at all times for travel lanes open to public 
traffic. Whenever the work covers or causes obliteration of pavement delineation, temporary pavement 
delineation or permanent traffic stripes shall be in place prior to opening the traveled way to public traffic. 
 
Surfaces on which temporary pavement delineation is to be applied shall be cleaned of all dirt and loose 
material and shall be dry when the pavement delineation is applied. 
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The Contractor shall perform all work necessary to establish satisfactory alignment for temporary 
pavement delineation. 
 
Temporary pavement delineation that is damaged from any cause during the progress of the work shall be 
immediately repaired or replaced at the Contractor’s sole expense. 
 
Temporary Striping   

Whenever existing traffic striping or markings have been removed, paved over, or otherwise obliterated, 
temporary striping or markings shall be provided as follows: Slurry tabs of the appropriate color as 
approved by the Engineer shall be installed and placed on twenty-four (24) foot intervals to delineate all 
four (4) inch traffic stripes. All channelization lines (solid eight (8) inch or twelve (12) inch line 
markings) shall be temporarily restored with a double row of slurry tabs as approved by the Engineer. All 
crosswalks shall be restored with a double row of slurry tabs as approved by the Engineer. All pavement 
markers separating multiple turning lanes shall be replaced with slurry tabs on a ten (10) foot spacing.   

Temporary traffic striping and marking shall be removed and replaced with permanent striping and 
markings as soon as the final pavement surface has cured sufficiently to receive the permanent traffic 
paint or thermoplastic. Permanent pavement markers shall be installed on the same day that the permanent 
traffic striping and markings are installed, however, the installation of pavement markers shall be done 
only after all traffic striping and markings are installed. The Contractor shall maintain the temporary 
striping until their permanent traffic striping and markings are placed. 

When no longer required for the direction of public traffic, as determined by the Engineer, the temporary 
traffic stripe and pavement marking tape and temporary pavement markers, applied to existing pavement, 
the top layer of new pavements, or any other paved surface where the previously placed pavement 
delineation conflicts with the new traffic pattern, shall be removed and disposed of in accordance with 
Section 5-1.36C, “Nonhighway Facilities,” of the 2018 Standard Specifications and all lines and marks 
used to establish the alignment for the temporary traffic stripes, pavement markings, and temporary 
pavement markers shall be removed from the pavement. 
 
Measurement and Payment  
Full compensation for furnishing, placing, maintaining, replacing (regardless of the number of times it is 
required) and removing temporary traffic stripes and markings and temporary pavement markers shall be 
considered as included in the lump sum price paid for under Section 10-2, “Traffic Control 
Requirements,” and no additional compensation will be allowed therefor. 
 
SECTION 10-10 TRAFFIC STRIPES, PAVEMENT MARKINGS, AND MARKERS 
 
General  
Painting traffic stripes (traffic lines) and pavement markings (legends) shall conform to the following: 
Provisions of Section 84-1 and 84-2 of the 2018 Standard Specifications, the CA MUTCD, the striping 
tie out plans as generated by the Contractor and approved by the Engineer under Section 10-8, 
“Pavement Marker, Thermoplastic Marking and Striping Removal,” of these Special Provisions, the 
Plans, detail drawings as shown in Appendix B, and these Special Provisions. Traffic Stripes and 
marking shall be installed as shown on the approved striping tie-out plans or as directed by the Engineer.    
 
All traffic stripes and pavement markings shall be laid out in the field by the Contractor and reviewed 
and approved by the Engineer five (5) working days prior to any final installation. Any striping and/or 
marking installed by the Contractor that the Engineer has not pre-approved, and that the Engineer 
determines are installed improperly or in the wrong locations, shall be removed and replaced to the 
satisfaction of the Engineer at the Contractor’s sole expense. 
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Paint for Traffic Stripes 
Paint for the traffic stripes, curb painting, and pavement markings shall be Rapid Dry Water Borne paint 
in accordance with Sections 84, “Markings,” of the 2018 Standard Specifications and shall be applied in 
two coats.  
 
Curbs shall be painted at locations shown on the Plans and as directed by the Engineer. Application shall 
consist of two coats of traffic paint of the appropriate color applied to the face and top of the curb. 
 
Pavement markings shall be installed with stencils belonging to the Contractor that are determined to be 
identical to the Town’s stencils.  
 
The Contractor shall install the first coat of the paint within seven (7) calendar days of the final 
resurfacing. After fourteen (14) calendar days, the second coat of paint shall be applied after the final 
resurfacing. 
 
Raised Pavement Markers 
Pavement markers shall conform to Section 81, “Miscellaneous Traffic Control Devices,” of the 2018 
Standard Specifications, the CA MUTCD, and these Special Provisions. All non-reflective pavement 
markers shall be ceramic. Plastic pavement markers shall not be allowed. 
 
Adhesive shall be hot melt bituminous adhesive conforming Section 81, “Miscellaneous Traffic Control 
Devices,” of the 2018 Standard Specifications and these Special Provisions. 
 
Markers shall not be placed on new hot mix asphalt surface until the surface has been open to public 
traffic for a period of not less than seven days when hot melt bituminous adhesive is used, and not less 
than 14 days when epoxy adhesive is used. Placement of pavement markers shall be completed within 
three weeks of application of the new resurfacing of the respective roadway. 
 
All pavement markers in place (outside the limits of the work) shall be protected from damage and shall 
be clean and undamaged after completion of the project. Any damage to the newly placed or existing 
markers due to the failure of the Contractor to protect the work, and correction of errors, shall be repaired 
by the Contractor at no additional cost. 
 
Blue reflective (Caltrans Type BB) fire hydrant pavement markers shall be installed conforming to the 
provisions of the CA MUTCD Section 3B.11, “Raised Pavement Markers,” and Figure 3B-102 (CA).  
 
A Certificate of Compliance shall be furnished as specified in Section 6-2.03C, “Certificates of 
Compliance,” of the 2018 Standard Specifications for reflective pavement markers. Said certificate shall 
also certify that the reflective pavement markers conform to the prequalified testing and approval of 
Caltrans, division of Traffic Operations, and where manufactured in accordance with the approved quality 
control program. 
 
Thermoplastic Traffic Stripe and Pavement Marking 
Thermoplastic traffic stripes (traffic lines) and pavement markings shall be applied in conformance with 
Section 84, " Markings," of the 2018 Standard Specifications and these Special Provisions. 
 
Thermoplastic material shall be free of lead and chromium, and shall conform to the requirements in State 
Specification PTH-02ALKYD or PTH-02SPRAY of the 2018 Standard Specifications. 
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Retroreflectivity of the thermoplastic traffic stripes and pavement markings shall conform to the 
requirements in ASTM D6359-99. White thermoplastic traffic stripes and pavement markings shall have a 
minimum initial retroreflectivity of 250 mcd m-2 lx-1. Yellow thermoplastic traffic stripes and pavement 
markings shall have a minimum initial retroreflectivity of 150 mcd m-2 lx-1. 
 
The color for green back symbols shall meet FHWA specifications for “green.” 
 
Where striping joins existing striping, as shown on the plans, the Contractor shall begin and end the 
transition from the existing striping pattern into or from the new striping pattern a sufficient distance to 
ensure continuity of the striping pattern. 
 
Payment for crosswalks shall be measured from the edge of curb or edge of gutter, whichever is less, in 
linear feet, and shall include the ladder striping and no additional compensation shall be allowed 
therefore.  
 
Thermoplastic traffic stripes and pavement markings shall be free of runs, bubbles, craters, drag marks, 
stretch marks, and debris. Thermoplastic shall be extruded and placed in one coat and shall be placed five 
days after the final surfacing. Sprayable thermoplastic is not allowed after the installation of surface 
treatments (slurry seal, chip seal, or microsurfacing). Longitudinal limit line shall be white and 12 inches 
in width. All pavement striping and markings shall be white unless otherwise indicated.  
 
Application 
Use preheaters with mixers having 360 degree rotation to preheat the thermoplastic material. Apply the 
thermoplastic in a single uniform layer by extrusion method. Completely coat and fill voids in the 
pavement surface with the thermoplastic. 
 
Extruded Thermoplastic  
Apply extruded thermoplastic at a temperature from 400 to 425°F, unless a different temperature is 
instructed by the manufacturer. Apply extruded thermoplastic for a traffic stripe at a rate of at least 0.20 
lb./ft. of 4-inch wide solid stripe. The applied thermoplastic traffic stripe must be at least 0.060 inch thick. 
An applied thermoplastic pavement marking must be from 0.100 to 0.150 inch thick. Apply glass beads to 
the surface of the molten thermoplastic at a rate of at least 8 lb./100 sq. ft.  
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all 
of the work in compliance with the Plans, Specifications, and Section 10-10, “Traffic Stripes, Pavement 
Markings, and Markers,” of the Special Provisions shall be measured and paid for in the appropriate bid 
item listed below: 
 

DETAIL 9 STRIPING – THERMOPLASTIC (L.F) BID ITEM #16 
 
DETAIL 22 STRIPING – THERMOPLASTIC (L.F) BID ITEM #17 
 
DETAIL 25 STRIPING – THERMOPLASTIC (L.F) BID ITEM #18 
 
DETAIL 27B STRIPING – THERMOPLASTIC (L.F) BID ITEM #19 
 
DETAIL 38 STRIPING – THERMOPLASTIC (L.F) BID ITEM #20 
 
DETAIL 40 STRIPING – THERMOPLASTIC (L.F) BID ITEM #21 
 



Project #19-811-9901 Annual Street Repair and Part IV – Page 39 Project Specifications  
Resurfacing (Slurry Seal/Rubber Cape Seal)  

LIMIT LINE (STOP LINE) – THERMOPLASTIC (L.F.) BID ITEM #22 
 
YIELD LINE-TLG STD. TR-B (L.F.) – THERMOPLASTIC BID ITEM #23 
 
CROSSWALK – THERMOPLASTIC (L.F.) BID ITEM #24 
 
CROSSWALK-TLG STD. ST-261 – THERMOPLASTIC (L.F.) BID ITEM #25 
 
CROSSWALK-TLG STD. ST-261 (YELLOW) – BID ITEM #26 
THERMOPLASTIC (L.F.) 
 
4” HATCH (YELLOW) – THERMOPLASTIC BID ITEM #27 
 
 “HUMP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #28 
 
“STOP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #29 
 
“AHEAD” LEGEND – THERMOPLASTIC (EA.) BID ITEM #30 
 
“SLOW” LEGEND – THERMOPLASTIC (EA.) BID ITEM #31 
 
“SCHOOL” LEGEND – THERMOPLASTIC (EA.) BID ITEM #32 
 
“PED” LEGEND – THERMOPLASTIC (EA.) BID ITEM #33 
 
“XING” LEGEND – THERMOPLASTIC (EA.) BID ITEM #34 
 
“KEEP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #35 
 
“CLEAR” LEGEND – THERMOPLASTIC (EA.) BID ITEM #36 
 
“15” LEGEND – THERMOPLASTIC (EA.) BID ITEM #37 
 
“20” LEGEND – THERMOPLASTIC (EA.) BID ITEM #38 
 
“25” LEGEND – THERMOPLASTIC (EA.) BID ITEM #39 
 
SPEED HUMP MARKING-TLG STD. ST-260 – BID ITEM #40 
THERMOPLASTIC (L.F.) 
 
TYPE I ARROW – THERMOPLASTIC (EA.) BID ITEM #41 
 
TYPE I (24’) ARROW – THERMOPLASTIC (EA.) BID ITEM #42 
 
TYPE IV (L) ARROW – THERMOPLASTIC (EA.) BID ITEM #43 
 
TYPE IV (R) ARROW – THERMOPLASTIC (EA.) BID ITEM #44 
 
TYPE VII (L) ARROW – THERMOPLASTIC (EA.) BIG ITEM #45 
 
TYPE VII (R) ARROW – THERMOPLASTIC (EA.) BID ITEM #46 
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SHARED ROADWAY BICYCLE MARKING – BID ITEM #47  
THERMOPLASTIC (EA.)  
 
ON-STREET PARKING “T” – THERMOPLASTIC BID ITEM #48 
 
BLUE FIRE HYDRANT MARKER (EA.) BID ITEM #49 

 (REVOCABLE) 
 

DETAIL 22 STRIPING – THERMOPLASTIC (L.F) BID ITEM #A1.7 
 
DETAIL 27B STRIPING – THERMOPLASTIC (L.F) BID ITEM #A1.8 
 
LIMIT LINE (STOP LINE) – THERMOPLASTIC (L.F.) BID ITEM #A1.9 
 
CROSSWALK-TLG STD. ST-261 – THERMOPLASTIC (L.F.) BID ITEM #A1.10 

 
“STOP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A1.11 
 
“AHEAD” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A1.12 
 
 “KEEP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A1.13 
 
“CLEAR” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A1.14 

 
TYPE I (24’) ARROW – THERMOPLASTIC (EA.) BID ITEM #A1.15 
 
TYPE IV (L) ARROW – THERMOPLASTIC (EA.) BID ITEM #A1.16 
 
TYPE IV (R) ARROW – THERMOPLASTIC (EA.) BID ITEM #A1.17 

 
DETAIL 22 STRIPING – THERMOPLASTIC (L.F) BID ITEM #A2.9 
 
LIMIT LINE (STOP LINE) – THERMOPLASTIC (L.F.) BID ITEM #A2.10 

 
“STOP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A2.11 

 
DETAIL 22 STRIPING – THERMOPLASTIC (L.F) BID ITEM #A3.6 

 
LIMIT LINE (STOP LINE) – THERMOPLASTIC (L.F.) BID ITEM #A3.7 

 
“STOP” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A3.8 
 
“25” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A3.9 
 
“HANDICAP SYMBOL” LEGEND – THERMOPLASTIC (EA.) BID ITEM #A3.10 
 

Section 10-11 SIGNAGE 
 
General 
Work shall conform to Section 82, “Signs and Markers,” of the 2018 Standard Specifications, the Plans, 
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these Special Provisions, and the CA MUTCD except as noted herein. 
 
The Contractor shall inventory existing sign locations prior to removal. Signs to be salvaged shall be 
removed, cleaned, and stored by the Contractor unless another location is specified. For locations where 
the Contractor is to remove and/or relocate existing sign posts as shown on the Plans, the Contractor shall 
also remove the existing foundation and/or footing. Voids created by the removal shall be backfilled with 
cement slurry (2-sack mix) where concrete pavement is to be installed. Voids created by the removal of 
the sign posts not in the concrete pavement area shall be backfilled with soil and compacted to at least 
90% relative compaction or as specified by the Engineer. 
 
The street signs that are obstructing the construction work shall be removed and signs shall be installed by 
the Contractor. New signs shall be placed on a new sign post. Prior to installation, the Engineer shall 
approve the location of the signs. The Contractor shall call Underground Service Alert (USA) at 1-800-
227-2600 prior to digging for the sign pole installation. The Contractor shall neatly core the existing 
sidewalk, concrete pavement, etc. and shall install the sign posts per the Town Standard Plans. The 
Contractor shall provide all fasteners required to install all signs as indicated on the Plans and as directed 
by the Engineer.  
 
The Contractor, at the Contractor’s sole expense, shall repair materials to be salvaged that are damaged as 
a result of the Contractor’s operations or install a new sign per the Town of Los Gatos Standard Plans to 
the satisfaction of the Engineer.     
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
performing all of the work involved in compliance with the Plans, Specifications, and Section 10-11, 
“Signage,” of the Special Provisions, shall be included and paid for in the per each (Ea.) price for: 
 
 INSTALL NEW R1-5 SIGN ON NEW POST (EA.) BID ITEM #50 
 
 RELOCATE EXISTING R26(S) ON NEW POST (EA.) BID ITEM #51 
 
 REMOVE EXISTING AND INSTALL NEW SW24-2(CA) SIGN BID ITEM #52 
 ON EXISTING POST (EA.) 
 
 INSTALL NEW SW24-3(CA) ON EXISTING LIGHT POLE (EA.) BID ITEM #52 
 
 REMOVE EXISTING SIGN AND POST AND INSTALL NEW BID ITEM #54 
 W11-15SIGN AND POST 
 
 INSTALL NEW R4-11 SIGN AND POST (EA.) BID ITEM #A1.18 
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APPENDIX B 
Standard Plans 



  

 



















































  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

APPENDIX C 
Blueprint for a Clean Bay   



  

 



























  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX D 
Town of Los Gatos  

Storm Water Pollution Control Ordinance  



  

 
























